TE 1.1 — Contract Data Requirement List

The following pages are the CDRLs for information that the SP is to
provide after Award and throughout the period of performance.

CDRL Title Reference Periodicity
A001 | Operations Reports C-1.5.1.1 As required
A002 | List of Employees C-1.5.3.8.1 As required
A003 | Proof of Citizenship C-1.5.3.8.2 As required
A004 | Discrepancy Corrections C-1.5.6.1 As required
A005 | Quality Management Program (QMP) C-1.5.6.2 As required
A006 | Network Security Requirements C-15.75 As required
A007 | OPSEC Reviews C-15.17.7 As required
AQ08 | Mishap Reporting C-1.5.82 As required
A009 | Transition Plan c1.5.12 | Wihin 30 days
A010 | Inventions & Subcontracts C-15.13 As required
A011 | Joint Inventory C-3.1.1 As required
A012 | Annual inventory C-3.1.2 Annually
A013 | Warranties & Maintenance Agreements C-3.1.2 As required
A014 | Joint Closing Inventory C-3.1.4 As required
A015 | Government-Furnished Facilities Change Request C-3.2.1 Before changes
A016 | Government-Furnished Facility Conditions C-3.21 Initially
A017 | Fuel Quantities and Sources C-3.22.8 As required
A018 | FEMA Reporting C-51.1.2 As required
A019 | Misuse/Abuse Report C-51.1.3 As required
A020 | Refrigerant Usage Report C-5.1.1.3 As required
A021 | Service, Equipment, or Facilities Request C-5.1.13 As required
A022 | Non-Operational/Repairs Exceeding 24 Hours C-5.2.11 Weekly
A023 | Compressed Air Readings C-53.1.1 Weekly
A024 | Chilled Water Readings C-5.3.1.7 Biweekly
A025 | Service Reduction Notification C-53.19 As required
A026 | Components Part Requisition C-5.6.1 As required
A027 | Hydraulic Contamination Analysis C-5.71.11 As required
A028 | Corrosion Analysis Semiannual Report C-5.7.1.3 Semi-annual
A029 | Closed Loop Systems Monthly Report C-57.13 Monthly
A030 | Open Loop Systems Weekly Report C-57.1.3 Weekly
A031 | Destructive Weather Planning Roster C-5.8.11 As required
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CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this

of
gathering and maintaining the data needed and and
of llonsforreduclngmlsbumn noDepanmo
Reports, 1215 Jefferson Davis nghway Sulte 1204, Artington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188) Washington,
DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the

Block E.

g the time for

ge 110 hours per resp
g the of

nt of Defense,

g mlabumen
Sorvlues for

Issuing Ci g Officer for the Contract/PR No. Listed in

g existing data sources,
ormyothoraspectdmla
and

A. CONTRACT LINE ITEM NO.

B. EXHIBIT C. CATEGORY:

TOP

™

OTHER: X

D. SYSTEMATEM
Industrial Maintenance Services

E. CONTRACT/PR NO.
N00421-03-R-0060

F. CONTRACTOR

17. PRICE
GROUP

18. ESTIMATED

TOTAL PRICE

1. DATAITEM NO. | 2. TITLE OF DATAITEM 3. SUBTITLE
A001 Operations Reports
4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE | 6. REQUIRING OFFICE
See Block 16 C-1.5.1.1 NADEP Cherry Point DGR
7. DD 9. DIST 10. FREQUENCY 12. DATE OF FIRST | 14. DISTRIBUTION
250 REQ STATEMENT SUBMISSION
REQUIRED ELECTRONICALLY
See Block 16 See Block 16 b. COPIES
8. APP 11. AS OF DATE 13. DATE OF a. ADDRESSEE Fina
CODE SUBSEQUENT
SUBMISSION

N/A See Block 16 See Block 16 Draft | Reg. | Repro
16. REMARKS DGR 1 1 1
Block 4:
SP shall prepare and submit to the Government written reports
associated with operations outlined in the PWS. Details of
individual reports are contained in section C-1, C-3, and C-5 of
the PWS.
Details of individual reports, conditions for use, content, and
submission requirements are described in sections C-1, C-3,
and C-5. A clear concise letter report is appropriate when a form
is not specified.
Blocks 10, 11, 12, 13:
TE 1.1 — Reports lists required service provider prepared
operation reports, references, frequency of submission and due
by date.

15. TOTAL 1 1 1
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
PAUL W BUTCH PAUL W BUTCH
Previous Editions are Obsolete. Page 1 of 1




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

( 1 Data Item)
Public reporting burden for this to ge 110 hours per resp the time for g existing data sources,
gathering and maintaining the data neodsd and g and reviewing the of g this burden or any other aspect of this
of tions for redudng this burden, o Department of Defense, Washington Headquarters Servlcos D for O

and
Reports, 1215 Jefferson Davis Hiy!wny Suite 1204, Arlington, VA 222024302 and to the Office of Management and Budget, Paperwork Reduction Pro)ea (0704-0188), Washington,

gg;oEsoa Please DO NOT RETURN your form to either of these addresses. Send completed form to the Issuing Ci the Contract/PR No. Listed in
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP ™ OTHER: X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Industrial Maintenance Services N00421-03-R-0060
1. DATA ITEM NO. | 2. TITLE OF DATAITEM 3. SUBTITLE 17. PRICE
GROUP
A002 List of Employees . _
4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE | 6. REQUIRING OFFICE 18. ESTIMATED
TOTAL PRICE
See Block 16 C-1.5.3.8.1 NADEP Cherry Point DGR
7. DD 9. DIST 10. FREQUENCY 12, DATE OF FIRST | 14. DISTRIBUTION
250 REQ STATEMENT SUBMISSION
REQUIRED ELECTRONICALLY
See Block 16 See Block 16 b. COPIES
8. APP 11. AS OF DATE 13. DATE OF a. ADDRESSEE Finl
CODE SUBSEQUENT
SUBMISSION
N/A See Block 16 See Block 16 Draft | Reg. | Repro
16. REMARKS DGR 1 1 1
Block 4:
SP shall provide a list of all employees who will perform under
this Award. The list shall contain the SP’s name and Award
number and for each employee his or her full name, Social
Security Number, job, work assignment, applicable licenses, and
endorsements, and work site (building number).
Blocks 10, 11, 12, 13:
The SP shall provide the DGR a list of all employees who will
perform under this award, 30 days before start of award
performance.
The SP shali notify the DGR in writing, of any addition, deletion,
or changes to the list of employees within 3 calendar days of
change IAW NAVAVDEPOTINST 5500.1_, Security Manual.
15. TOTAL 1 1 1
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
PAUL W BUTCH 06/03/02 PAUL W BUTCH
Previous Editions are Obsolete. Page 1 of 1




17. PRICE

GROUP

18. ESTIMATED
TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST Form Approved
( 1 Data Item)
Public reporting burden for this to ge 110 hours per g the time for g existing data sources,
gathering and malntalnbng me data needed and g and the of 0 mls buvden esuma'e or ony omer aspect of this
of 0 ionsforreduchg this burden, loDepanmemofDefm and
ports, 1215 Davis Highv Suite 1204, Arfington, VA 22202-4302 and to the Office of Management and Budget Papefwork deucﬁm Pro}oot (0704-0180) Washington,
gg;ogoa Please DO NOT RETURN your form to either of these Send form to the g Officer for the Contract/PR No. Listed in
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP ™ OTHER: X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Industrial Maintenance Services N00421-03-R-0060
1. DATA ITEM NO. | 2. TITLE OF DATAITEM 3. SUBTITLE
AQ03 Proof of Citizenship _
4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE | 6. REQUIRING OFFICE
See Block 16 C-1.5.3.8.2 NADEP Cherry Point DGR
7. DD 9. DIST 10. FREQUENCY 12. DATE OF FIRST | 14. DISTRIBUTION
250 REQ STATEMENT SUBMISSION
REQUIRED ELECTRONICALLY
Once See Block 16 b. COPIES
8. APP 11. AS OF DATE 13. DATE OF a. ADDRESSEE Fina
CODE SUBSEQUENT
SUBMISSION
N/A See Block 16 See Block 16 Draft_| Reg. | Repro
16. REMARKS DGR 1 1 1
Block 4:
All of the SP’s personnel employed in performance of this Award
shall be U.S. citizens. Proof of Citizenship is required.
Blocks 10, 11, 12, 13:
Within 30 days of award.
15. TOTAL 1 1 1
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
PAUL W BUTCH 06/03/02 PAUL W BUTCH
Previous Editions are Obsolete. Page 1 of 1




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

( 1 Data Item)
Public reporting burden for this to ge 110 hours per resp the time for g existing data sources,
gathering and maintalining me data neoded and and ing the of i g Mls burden or any other aspect of this
of tions for mdudng this burden, to Department of Defense, Washington Headquarters SeMcos Di for Op: and

Reports, 1215 Jefferson Davis Hlnhway Sulte 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Pro;ect (0704-0138) Washington,

DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the

|__BlockE.

Issuing Ci g Officer for the Contract/PR No. Listed in

[A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TOP ™

OTHER: X

D. SYSTEM/TEM E. CONTRACT/PR NO. F. CONTRACTOR

Industrial Maintenance Services N00421-03-R-0060

1. DATAITEM NO. | 2. TITLE OF DATA ITEM

A004 Discrepancy Correctio

3

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

See Block 16 C-1.5.6.1

6. REQUIRING OFFICE

NADEP Cherry Point DGR

7. DD 9. DIST 10. FREQUENCY 12. DATE OF FIRST
250 REQ STATEMENT SUBMISSION
REQUIRED

See Block 16 See Block 16

14. DISTRIBUTION

ELECTRONICALLY

8. APP 11. AS OF DATE 13. DATE OF
CODE SUBSEQUENT
SUBMISSION

N/A See Block 16 See Block 16

b. COPIES

17. PRICE
GROUP

[718. ESTIMATED

TOTAL PRICE

a. ADDRESSEE Final

16. REMARKS

Block 4:

When a Government Quality Surveiliance Specialist determines
the SP’s performance is not IAW the requirements of the PWS
as measured by the QASP, he or she will inform the SP’s on-site
manager or alternate. The QSS may request the SP take
corrective action.

Blocks 10, 11, 12, 13:

When the QSS requests corrective action, the SP shall notify the
QSS in writing within 24 hours that the SP has corrected the
discrepancy and discuss the remedy for the discrepancy. If the
discrepancy is such that it will take longer than 24 hours to
correct, the SP shall submit a schedule of corrective action to
the QSS.

The SP's on-site manager shali attend performance evaluation
meetings with the DGR every two weeks during the transition
period and for the first four (4) months of the full performance
period. Thereafter, the DGR will schedule the periodic
performance evaluation meetings with the SP’s on-site manager
or alternate. For these periodic meetings, the DGR will provide
the SP at least one (1) working day notice. However, the DGR
may require the SP’s on-site manager or alternate to attend a
meeting with less notice anytime it issues a Contractor
Deficiency Report (CDR).

DGR 1 1 1

15. TOTAL 1 1 1

G. PREPARED BY H. DATE I. APPROVED BY
PAUL W BUTCH 06/03/02 PAUL W BUTCH

J. DATE

Previous Editions are Obsolete.

Page 1 of 1




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this 10 avarage 110 hours per response, INCluding the Me for raviewk g existing data sources,
g the of Send

gathering and malnlalnlng me data needed and g and
of

regarding this burden estimate or any other aspect of this
o Services, D for and

tbnsforreduclng this burden, wr of Defense,

e and Budqdl i on)od(07o4-0188) Washington,

g sugges!
Reports, 1215 Jefferson Davis nghway Sulte 1204, Arlington, VA 22202-4302 "and to the Office of A
DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the

|____BlockE.

Issuing f‘ Officer for the Contract/PR No. Listed in

A CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP ™ OTHER: X

D. SYSTEM/ITEM E. CONTRACT/PR NO.
Industrial Maintenance Services N00421-03-R-0060

F. CONTRACTOR

1. DATAITEM NO. | 2. TITLE OF DATA ITEM

AQ05 Quality Management Program (QMP

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

See Block 16 C-1.5.6.2

3. SUBTITLE

17. PRICE
GROUP

6. REQUIRING OFFICE

NADEP Cherry Point DGR

7. OD 9. DIST 10. FREQUENCY 12. DATE OF FIRST
250 REQ STATEMENT SUBMISSION
REQUIRED

See Block 16 See Biock 16

14. DISTRIBUTION

ELECTRONICALLY
b. COPIES

18. ESTIMATED |
TOTAL PRICE

8. APP 11. AS OF DATE 13. DATE OF
CODE SUBSEQUENT
SUBMISSION

N/A See Block 16 See Block 16

a. ADDRESSEE —

Draft Reg. Repro

16. REMARKS

Block 4:

SP format acceptable using instructions of Section L of
Solicitation.

Blocks 10, 11, 12, 13:

Within 30 days after award, the SP shall submit its then current
QCP (i.e., Quality manual and SOPs) for approval to the DGR.
The DGR will notify the SP of acceptance or required
maodifications to the QCP within seven (7) calendar days of
receipt. The SP shall make any necessary modifications at no
additional cost to the Government and submit any revisions
within seven (7) calendar days after notification.

During the period of performance, the SP must submit any QCP
changes to the DGR for concurrence within seven (7) calendar
days of change implementation. The DGR will notify the SP of
acceptance or required modifications to the revised QCP within
seven (7) calendar days of receipt. The SP shall make any
necessary modifications at no additional cost to the Government
and submit any revisions within seven (7) calendar days after
notification.

The SP shall perform all audits, inspections, and verifications
necessary to ensure that its work meets the technical and
timeliness standards herein. Failure to gain approval of its
quality manual or SOPs does not excuse the SP from its
obligation to perform the requirements of this PWS. Finally, the
SP is responsible for all costs associated with quality related
rework.

DGR 1 1 1

15. TOTAL 1 1 1

G. PREPARED BY H. DATE |. APPROVED BY
PAUL W BUTCH 06/03/02 PAUL W BUTCH

J. DATE

Previous Editions are Obsolete.

Page 1 of 1




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

(1 Data Item)
Public reporting burden for this of is to ge 110 hours per

g the time for

g existing data sources,

gathering and maintaining the data needed and and g the of Send
o d

g suggestions for re:!ucha this burden, to Department of Defense, Washington Heedquan:v-s Services, Di for [o] and

g this burden of any other aspect of this

and Budget, Project (0704-0188), Washington,

Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302 and to the Office of
DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the G

qulfr!gwcv g Officer for the Contract/PR No. Listed in

Biock E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TOP ™ OTHER: X

Industrial Maintenance Services N00421-03-R-0060

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

1. DATAITEM NO. | 2. TITLE OF DATA ITEM

A006 Network Security Requirements

3. SUBTITLE

17. PRICE

GROUP

4. AUTHORITY (Data Acquisition Document No.) ] 5. CONTRACT REFERENCE

See Block 16 C-1.5.7.5

6. REQUIRING OFFICE

NADEP Cherry Point DGR

7. 0D 9. DIST 10. FREQUENCY 12. DATE OF FIRST
250 REQ STATEMENT SUBMISSION
REQUIRED

See Block 16 See Block 16

14. DISTRIBUTION

ELECTRONICALLY
b. COPIES

18. ESTIMATED
TOTAL PRICE

8. APP 11. AS OF DATE 13. DATE OF
CODE SUBSEQUENT
SUBMISSION

N/A See Block 16 See Block 16

a. ADDRESSEE Finat

Draft Reg. Repro

16. REMARKS

Block 4: SP personnel

SP personnel shall complete and provide four documents for
network access:

NAVAVNDEPOT CP Computer Access Request
Criminal Record Check (CRC)

Information System Security Awareness Agreement
Classified Information Non-Disclosure Agreement (SF-
312)

Blocks 10, 11, 12, 13:

The SP shall allow 7 calendar days from the time that all
appropriate paperwork has been completed and submitted to the
Information Security Office (ISO)/Information Systems Security
Manager (ISSM). The SP shall route this paperwork through the
DGR.

The SP shall report all deaths or terminations of employment
within three (3) calendar days in writing, to the ISO and ISSM via
the DGR.

DGR 1 1 1

15. TOTAL 1 1 1

G. PREPARED BY H. DATE I. APPROVED BY
PAUL W BUTCH 06/03/02 PAUL W BUTCH

J. DATE

Previous Editions are Obsolete.

Page 1 of 1




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this to ge 110 hours per resp: g the time for g existing data sources,
gathering and maintaining the data needed and g and reviewing the of 0 mls burden or any other aspect of this

of g suggestions for reducing this burden, to Department of Defense, Servms O for Op and
Reports, 1215 Jefferson Davis nghway Sulte 1204, Arlington, VA 22202-4302 and to the Office of Managemsm and Budget Paperwwk Reduction Project (0704-0188), Washington,
DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the G ssuing C Officer for the Contract/PR No. Listed in
| Block E

["A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP ™ OTHER: X

D. SYSTEM/ITEM
Industrial Maintenance Services

E. CONTRACT/PR NO.
N00421-03-R-0060

F. CONTRACTOR

[17.PRICE |

GROUP

18. ESTIMATED
TOTAL PRICE

1. DATAITEM NO. | 2. TITLE OF DATAITEM 3. SUBTITLE
A007 OPSEC Reviews
4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE | 6. REQUIRING OFFICE
See Block 16 C-1.5.7.7 NADEP Cherry Point DGR
7. DD 9. DIST 10. FREQUENCY 12. DATE OF FIRST | 14. DISTRIBUTION
250 REQ STATEMENT SUBMISSION
REQUIRED ELECTRONICALLY
See Block 16 See Block 16 b. COPIES
8. APP 11. AS OF DATE 13. DATE OF a. ADDRESSEE Fina
CODE SUBSEQUENT
SUBMISSION
N/A See Block 16 See Block 16 Draft_| Reg. | Repro
16. REMARKS DGR 1 1 1
This requirement specifically applies to all forms of information
about the Depot, including information posted on web sites,
audiovisual materials, press releases, advertising, and
documents produced for scholarly purposes.
Block 4: The SP shall submit to the DGR a copy of the
information, presented in the form to be released, along with
information on the intended distribution channel for that
information.
Blocks 10, 11, 12, 13:
Submitted within 30 days of request and seven calendar days
after changes are made.
The Government will respond to the SP’s request with an
approval, disapproval, or approval with changes within 30 days
of the SP’s request for a security review.
5. TOTAL 1 1 1
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
PAUL W BUTCH 06/03/02 PAUL W BUTCH
Previous Editions are Obsolete. Page 1 of 1




CONTRACT DATA REQUIREMENTS LIST Form Approved

OMB No. 0704-0188

( 1 Data Item)
Public reporting burden for this to ge 110 hours per [ g the time for revi g existing data sources,
gathering and muumalnlng the data needed and and g the Send g ws burden or any clher aspect of this
g suggestions for rodudng this burden, o Department o( Defense, Washington Headquarters Sevvioes D for ions and
Reports, 1215 Jefforson Davis Highway, Sulte 1204, Arlington, VA 22202-4302 and {o the Offic of Management and Budget, Paperwork Reduction Project (0704-0188) Washington,
DC 20603 Please DO NOT RETURN your form to either of these addresses. Send completed form to the G Issuing Ci g Officer for the Contract/PR No. Listed in
A CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TP ™ OTHER: X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Industrial Maintenance Services N00421-03-R-0060
1. DATAITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE
GROUP
A008 Mishap Reporting ~ _
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
TOTAL PRICE
See Block 16 C-1.58.2 NADEP Cherry Point DGR
7. DD 9. DIST 10. FREQUENCY 12. DATE OF FIRST | 14. DISTRIBUTION
250 REQ STATEMENT SUBMISSION
REQUIRED ELECTRONICALLY
See Block 16 See Block 16 b. COPIES
8. APP 11. AS OF DATE 13. DATE OF a. ADDRESSEE Final
CODE SUBSEQUENT
SUBMISSION
N/A See Block 16 See Block 16 Draft | Reg. | Repro
16. REMARKS DGR 1 1 1
Biock 4:

Mishaps involving people:

SP shall prepare and submit a CP 5702/1, Mishap Report Form

to the Occupational Safety and Health Office (Code 8.4.4). The

SP shall submit this report for any incident that involves

employee injury, no matter how slight, or for any “near miss”
incidents where there could have been injury.

Mishaps involving property or material damage:

The SP shall prepare and submit a CP 5100/2A, Property

Damage Report Form to the Occupational Safety and Health

Office (Code 6.8.8.10). Chapter of NAVAVNDEPOTINST

5100.2_, Occupational Safety and Health Manual further

explains the procedures the SP shall follow in case of a mishap.

Blocks 10, 11, 12, 13:

Within two (2) working days for CP 5102/1

Within two (2) working days for CP 5100/2A

15. TOTAL 1 1 1

G. PREPARED BY H. DATE |. APPROVED BY J. DATE
PAUL W BUTCH 06/03/02 PAUL W BUTCH

Previous Editions are Obsolete. Page 1 of 1




CONTRACT DATA REQUIREMENTS LIST

( 1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this o

gathering and malntalnlng the dala noeded and

g the time for

ge 110 hours per resp
of

g and

| BlockE

g suggestions for reducmg this burden, to Department of Defense, Washington Headquarters Sorvloes Di
Reports, 1215 Jeﬂefson Davis nghrway Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0186) Washington,
DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the G

0 mla burden

for

oranyothernspectdmls

g existing data sources,

and

Issuing Ci

Officer for the Contract/PR No. Listed in

A CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY:

TDP ™

OTHER: X

D. SYSTEM/ITEM

Industrial Maintenance Services

E. CONTRACT/PR NO.
N00421-03-R-0060

F. CONTRACTOR

1. DATA ITEM NO.

A009

2. TITLE OF DATA ITEM

Transition Plan

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

See Block 16

5. CONTRACT REFERENCE

C-1.56.12

6. REQUIRING OFFICE

NADEP Cherry Point DGR

7. 0D
250 REQ

8. APP
CODE

N/A

STATEMENT
REQUIRED

9. DIST 10. FREQUENCY

See Block 16

12. DATE OF FIRST
SUBMISSION

See Block 16

14.

DISTRIBUTION

ELECTRONICALLY

11. AS OF DATE

See Block 16

13. DATE OF
SUBSEQUENT
SUBMISSION

See Block 16

a. ADDRESSEE

b. COPIES

18. ESTIMATED
TOTAL PRICE

Draft

Final

Repro

16. REMARKS

Block 4:

The SP shall submit a Transition Plan IAW Section L of

solicitation.

Blocks 10, 11, 12, 13:

Within 30 days of Award, the SP shall submit its then current
Transition Plan to the DGR.

There will be a 30-day transition period between Award and the
required commencement of full performance in the base
performance year. The transition period shall be no longer than
30 calendar days. However, the Government may opt to delay
commencement of the transition up to six (6) months after

Award.

The purpose of the transition period is to:

¢ Observe work accomplished by in-house Government and
contract employees

o Become thoroughly familiar with work requirements and
work procedures
Compiy with the Right of First Refusal clause of the Award
Complete hiring of trained and experienced personnel to
assure satisfactory performance by the date that full
performance is required to commence.

Note: Prospective offerors shall not solicit Government
personnel for employment during their duty hours unless they
make interview arrangements through the Contracting Officer.

DGR

15. TOTAL

G. PREPARED BY
PAUL W BUTCH

H. DATE
06/03/02

1. APPROVED BY
PAUL W BUTCH

J. DA

TE

Previous Editions are Obsolete.

Page 1 of 1




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

the time for

Public reporting burden for this © 9@ 110 hours per resp
of

l!‘ils burden

gathering and maintaining the data needad and g and
of

suggestions for redudng this burden, ) Department of Defense, Wuhington Headquaners Servloes D for

Reports, 1215 Jefferson Davis nghway Suite 1204, Arlington, VA 22202-4302 and to the Office of
DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the G

and Budget, Pap!

|___BlockE.

Issuing C

hing existing data sources,
oranyw\eraspectdmls
and

Project (0704-0168) Washington,
g Officer for the Contract/PR No. Listed in

["A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TOP ™

OTHER: X

D. SYSTEM/ITEM
Industrial Maintenance Services

E. CONTRACT/PR NO.
N00421-03-R-0060

F. CONTRACTOR

17. PRICE
GROUP

18. ESTIMATED
TOTAL PRICE

1. DATATTEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE
A010 Inventions and Subcontracts .
4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE | 6. REQUIRING OFFICE
See Block 16 C-1.5.13 NADEP Cherry Point DGR
7. DD 9. DIST 10. FREQUENCY 12. DATE OF FIRST | 14. DISTRIBUTION
250 REQ STATEMENT SUBMISSION
REQUIRED ELECTRONICALLY
See Block 16 See Block 16 b. COPIES
8. APP 11. AS OF DATE 13. DATE OF a. ADDRESSEE Finel
CODE SUBSEQUENT
SUBMISSION

N/A See Block 16 N/A Drah | Reg. | Repro
16. REMARKS DGR 1 1 1
Block 4:
The SP shall utilize DD Form 882, Report of Inventions and
Subcontracts.
Blocks 10, 11, 12:
Only with written permission from the DGR can the SP:
e Use
e Disclose
e or Appropriate any technical data, processes, or inventions

developed during the period of Award performance.
15. TOTAL 1 1 1
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
PAUL W BUTCH 06/03/02 PAUL W BUTCH
Previous Editions are Obsolete. Page 1 of 1




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this is ge 110 hours per resp: g the time for
gathering and maintaining the data neoded and g and g the of tms burden
of tions for reduclng this burden, to Department of Defense, Washington Headquarters Servless D

g sugges! for
Reports, 1215 Jefferson Davis thway Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188) Washinglon
g Officer for the ContractPR No. Listed in

DC 20503. Pleass DO NOT RETURN your form to either of these addresses. Send completed form to the

oranyotmraspsadmls

g existing data sources,

{ssuing Ci

Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

ToP ™

OTHER: X

D. SYSTEM/ITEM
Industrial Maintenance Services

E. CONTRACT/PR NO.
N00421-03-R-0060

F. CONTRACTOR

1. DATAITEM NO. | 2. TITLE OF DATA ITEM

A011 Joint Inventory

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

See Block 16 C-3.1.1

6. REQUIRING OFFICE

NADEP Cherry Point DGR

7. DD
250 REQ

12. DATE OF FIRST
SUBMISSION

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16 See Block 16

14

ELECTRONICALLY

DISTRIBUTION

8. APP
CODE

13. DATE OF
SUBSEQUENT
SUBMISSION

N/A

11. AS OF DATE

N/A See Block 16

a. ADDRESSEE

b. COPIES

18. ESTIMATED |
TOTAL PRICE

Final

Draft

Reg. Repro

16. REMARKS

Block 4:
Joint inventory of GFE and GFF by SP and DGR to include:

Material description

Quantities

Exact number
Exact location
Serviceability

Blocks 10, 11, 12:
No later than 30 calendar days after start of transition period.

The SP shall certify the findings, assume accountability, and
subsequently report any inventory discrepancies to the DGR. In
case of a disagreement between the SP and the DGR
concerning the working order and condition of such property, the
SP shall notify the DGR in writing, within five (5) calendar days,
of inventory completion. The Government will render a decision
within 20 calendar days of the SP's notification.

The SP shall not move any GFP to another site or to remote
sites without notifying the DGR in writing.

The SP may choose to use or not use the GFP and shall notify
Government in writing of its intent.

The Government may inspect the condition and use of all GFP
during the period of performance.

DGR

15. TOTAL

|. APPROVED BY
PAUL W BUTCH

G. PREPARED BY
PAUL W BUTCH

H. DATE
06/03/02

J. DA

TE

Previous Editions are Obsolete.

Page 1 of 1




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this
gameﬂng and maimalnlng the dafa neoded and
of &

to

g the time for Vi g existing data sources,

Block E.

and
8 for reducing this burden, to Department of Defense, Wasmng(on Headquarters Servtcss Di for and
Reports, 1215 Jefferson Davis ngmmy Sulte 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-01 BB) Washington,
DC 20503. Piease DO NOT RETURN your form to either of these addresses. Send completed form to the G

0 110houmper P
of i

g lhls burden or any other aspect of this

Issuing C: g Officer for the ContractPR No. Listed in

A. CONTRACT LINE ITEM NO.

B. EXHIBIT C. CATEGORY:

TOP

™ OTHER: X

D. SYSTEM/ITEM

Industrial Maintenance Services

E. CONTRACT/PR NO.
N00421-03-R-0060

F. CONTRACTOR

1. DATA ITEM NO.
A012

2. TITLE OF DATA ITEM

Annual Inventory

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (T)ata Acquisition Document No.) 5. CONTRACT REFERENCE

See Block 16

C-3.1.2

6. REQUIRING OFFICE

NADEP Cherry Point DGR

7. DD

8. APP
CODE

N/A

9. DIST
250 REQ STATEMENT
REQUIRED

10. FREQUENCY 12. DATE OF FIRST

SUBMISSION

See Block 16 See Block 16

14. DISTRIBUTION

ELECTRONICALLY
b. COPIES

18. ESTIMATED
TOTAL PRICE

11. AS OF DATE 13. DATE OF

SUBSEQUENT
SUBMISSION

See Block 16 See Block 16

a. ADDRESSEE Final

Draft Reg. Repro

16. REMARKS

Block 4:

SP to include on inventories of GFF and GFE:

¢ ltems inventoried (Items include part numbers and serial
numbers and software numbers, if applicable)

¢ Any shortages, losses, or damages exceeding normal wear

and tear.

Missing items
ltems (including part numbers and serial numbers and
software numbers, if applicable) furnished by the SP to
replace those missing items.

Blocks 10, 11, 12, 13:
The SP will conduct these inventories 30 calendar days before

the end of the base year period of performance and 30 calendar
days before the end of option year one and each option year

thereafter.

The SP shall report within 10 working days of inventory
completion the results in writing to the DGR.

The SP shall be liable for all shortages, losses, and damages
that exceed normal wear and tear to GFF and GFE IAW
NAVAVNDEPOTINST 11016.1_ Plant Property Acquisition,
Inventory Control, and Disposal.

DGR 1 1 1

15. TOTAL 1 1 1

G. PREPARED BY
PAUL W BUTCH

H. DATE |. APPROVED BY
06/03/02 PAUL W BUTCH

J. DATE

Previous Editions are Obsolete.

Page 1 of 1




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

g the time for

Public reporting burden for this of to ge 110 hours per resp:

mls burden

gathering and maintaining the data needed and
of

DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the

g and wng the of Send

tions for reducing this burden, o Department of Defense, Washington Headquaners Services, Di for
Reports, 1215 Jefferson Davis Highway Suite 1204, Arfington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188) Washington,
g Officer for the Contract/PR No. Listed in

g existing data sources,
or any other aspect of this
and

issuing Ci

Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TOP ™

OTHER: X

D. SYSTEM/ITEM
Industrial Maintenance Services

E. CONTRACT/PR NO.
N00421-03-R-0060

F. CONTRACTOR

1. DATAITEM NO. | 2. TITLE OF DATA ITEM

AO013

Warranties & Maintenance Agreements

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

6. REQUIRING OFFICE

18. ESTIMATED
TOTAL PRICE

See Block 16 C-3.1.2 NADEP Cherry Point DGR
7. DD 9. DIST 10. FREQUENCY 12. DATE OF FIRST | 14. DISTRIBUTION
250 REQ STATEMENT SUBMISSION
REQUIRED ELECTRONICALLY
See Block 16 See Block 16 b. COPIES
8. APP 11. AS OF DATE 13. DATE OF a. ADDRESSEE Final
CODE SUBSEQUENT
SUBMISSION
N/A See Block 16 N/A oraft_| Reg. | Repro
16. REMARKS DGR 1 1 1
Block 4:
Warranties and Maintenance Agreements for replacement of
GFF and GFEs.
Blocks 10, 11, 12:
Upon occurrence.
The SP shall exercise warranty or service agreements where
manufacturers’ commercial warranties or service agreements
exist for GFE.
The SP shall report difficulties in exercising manufacturer
warranties to the DGR.
The SP shall replace or repair, at SP expense, equipment that
fails during a warranty period due to not following the
manufacturer’s installation, operating or maintenance
instructions.
The Government will furnish to the SP all relevant warranty and
service agreement information applicable to the GFE.
15. TOTAL 1 1 1
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
PAUL W BUTCH 06/03/02 PAUL W BUTCH
Previous Editions are Obsolete. Page 1 of 1




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this
ulthoﬂng and maintaining the data neodod and
of

DC 20503. Piease DO NOT RETURN your form to either of these addresses. Send completed form to the

Block E.

the time for

to ge 110 hours per resp d
g and the of Send

th(s burden

g suggestions for reducing this burden, to Dep Services, Di
Reports, 1215 Jefferson Davis Hignway Suite 1204, Arlington, VA 22202-4302 and to the Office of Managoment and Budget, Paperwork Reduction Project (0704-0168) Washington,
g Officer for the Contract/PR No. Listed in

of Defense, v

issuing Ci

g existing data sources,
or any other aspect of this
for Op and

A. CONTRACT LINE ITEM NO.

B. EXHIBIT C. CATEGORY:

TOP ™

OTHER: X

D. SYSTEM/ITEM
Industrial Maintenance Services

E. CONTRACT/PR NO.
N00421-03-R-0060

F. CONTRACTOR

1. DATA ITEM NO.

2. TITLE OF DATA ITEM

3. SUBTITLE

17. PRICE
GROUP

18. ESTIMATED
TOTAL PRICE

A014 Joint Closing Invento N
4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE | 6. REQUIRING OFFICE
See Block 16 C-3.14 NADEP Cherry Point DGR
7. DD 9. DIST 10. FREQUENCY 12. DATE OF FIRST | 14. DISTRIBUTION
250 REQ STATEMENT SUBMISSION
REQUIRED ELECTRONICALLY
See Block 16 See Block 16 b. COPIES
8. APP 11, AS OF DATE 13. DATE OF a. ADDRESSEE Final
CODE SUBSEQUENT
SUBMISSION
N/A See Block 16 N/A orat_| Reg. | Repro
16. REMARKS DGR 1 1 1
Biock 4:
Format should follow beginning inventory to include:
o Material description
¢ Quantities
e Exact number
e Exact location
e Serviceability
Blocks 10, 11, 12:
Within 30 days of completion of performance under the PWS,
the SP and the Government shall conduct a closing inventory of
all GFF and GFE.
The SP shall be liable for shortages, losses, and damages that
exceed normal wear and tear to GFF and GFE.
Because of the closing inventory, the SP shall restore inventory
levels to the previous documented annual inventory.
15. TOTAL 1 1 1
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
PAUL W BUTCH 06/03/02 PAUL W BUTCH
Previous Editions are Obsolete. Page 10f 1




CONTRACT DATA REQUIREMENTS LIST

(1 Data ltem)

Form Approved
OMB No. 0704-0188

Pubiic reporting burden for this

gathering and maintaining the data needed and completing g Send o
g suggestions for reducing thls burden, to Department of Defense, Washington Headquarters Servlces D

por 1215 Davis High

Block E.

of is to

ge 110 hours per

g the time for

Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188) Washington,
DC 20503, Please DO NOT RETURN your form to either of these addresses. Send completed form to the G

of i

m&s burden

Issuing Ce

g existing data sources,
or any other aspect of this
for and

g Officer for the Contract/PR No. Listed in

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY:

TOP ™

OTHER: X

D. SYSTEM/ITEM
Industrial Maintenance Services

E. CONTRACT/PR NO.

N00421-03-R-0060

F. CONTRACTOR

17. PRICE
GROUP

18. ESTIMATED
TOTAL PRICE

1. DATAITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE
A015 Government-Furnished Facilities Change Request
4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE | 6. REQUIRING OFFICE
See Block 16 C-3.2.1 NADEP Cherry Point DGR
7. DD 9. DIST 10. FREQUENCY 12. DATE OF FIRST | 14. DISTRIBUTION
250 REQ STATEMENT SUBMISSION
REQUIRED ELECTRONICALLY
See Block 16 See Block 16 b. COPIES
8. APP 11. AS OF DATE 13. DATE OF a. ADDRESSEE Final
CODE SUBSEQUENT
SUBMISSION
N/A See Block 16 N/A Draft_ | Reg. | Repro
16. REMARKS DGR 1 1 1
Block 4:
SP format acceptable
Blocks 10, 11, 12, 13:
Before the SP makes any modification to facilities, the SP shall
submit to the DGR documentation describing, in detail, the
proposed modification. Any such alterations are at the SP's
expense. Such alterations become the property of the
Government.
15. TOTAL 1 1 1
"G, PREPARED BY H. DATE 1. APPROVED BY J DATE
PAUL W BUTCH 06/03/02 PAUL W BUTCH
Previous Editions are Obsolete. Page 1 of 1




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this lo

g the time for

ge 110 hours per

g lh(s burden

g existing data sources,
or any other aspect of this
Op

gathering and maintaining the daua needed and ing and reviewing the of i
of g suggestions for nsducing this burden, o Department of Defense,

ports, 1215 Davis Highy

DC20503 PleaseDONOTRETURNyourfonntoeMefloese Send comp form to the

Suite 1204, Artington, VA 22202-4302 and to the Office of mnagomem and Budget Papefwork Redudbn Project
ssuing C

(0704-0188) Washington,
g Officer for the Contract/PR No. Listed in

and

Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
ToP

™ OTHER: X

D. SYSTEM/ITEM
Industrial Maintenance Services

E. CONTRACT/PR NO.
N00421-03-R-0060

F. CONTRACTOR

17. PRICE
GROUP

18. ESTIMATED |
TOTAL PRICE

1.DATA ITEM NO. | 2. TITLE OF DATAITEM 3. SUBTITLE
AO16 Government-Furnished Facility Conditions
4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE | 6. REQUIRING OFFICE
See Block 16 C-3.2.1 NADEP Cherry Point DGR
7. DD 9. DIST 10. FREQUENCY 12. DATE OF FIRST | 14. DISTRIBUTION
250 REQ STATEMENT SUBMISSION
REQUIRED ELECTRONICALLY
See Block 16 See Block 16 b. COPIES
8. APP 11. AS OF DATE 13. DATE OF a. ADDRESSEE Fina
CODE SUBSEQUENT
SUBMISSION

NA | See Block 16 N/A Draft_| Reg. | Repro
16. REMARKS DGR 1 1 1
Block 4:
SP format acceptable
Blocks 10, 11, 12, 13:
The SP shall report any unsafe or non-operational condition of
the GFF to the DGR within 5 calendar days of the GFF offering
the SP.
The DGR shall resolve any unsafe or non-operational condition
of the GFF within 20 calendar days of report of these conditions.
Before the SP makes any modification to facilities, the SP shall
submit to the DGR documentation describing, in detail, the
modification.

15, TOTAL 1 1 1
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
PAUL W BUTCH 06/03/02 PAUL W BUTCH
Previous Editions are Obsolete. Page 1 of 1




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this of

gathering and maintaining the data needed and g the of
of ions for mdudng tms burden, o Department of Defense, Washington Heedquanavs Servioes D

g the time for

to 110 hours per D

Send

this burden

g existing data sources,

g suggest
Reports, 1215 Jefferson Davis Higrfway Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188) Washington,

8lock E

or any other aspect of this
for Op and

DC 20503. Pease DO NOT RETURN your form to either of these addresses. Send completed form to the G Issuing C g Officer for the Contract/PR No. Listed in
A CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ™ OTHER: X

D. SYSTEMATEM

Industrial Maintenance Services

E. CONTRACT/PR NO.
N00421-03-R-0060

F. CONTRACTOR

T.DATA ITEM NO. | 2. TITLE OF DATA [TEM 3. SUBTITLE 17. PRICE ‘
GROUP
A017 Fuel Quantities and Sources
4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE | 6. REQUIRING OFFICE 18 ESTIMATED
TOTAL PRICE
See Block 16 C-3.2.2.8 NADEP Cherry Point DGR
7. DD 9. DIST 10. FREQUENCY 12. DATE OF FIRST | 14. DISTRIBUTION
250 REQ STATEMENT SUBMISSION
REQUIRED See Block 16
See Block 16 See Block 16 b. COPIES
8. APP 11. AS OF DATE 13. DATE OF a. ADDRESSEE Fina
CODE SUBSEQUENT
SUBMISSION
N/A See Block 16 N/A Drat | Reg. | Repro
16. REMARKS DGR 1 1 1
Block 4.
SP use local form.
Biocks 10, 11, 12, 14:
As required. SP shall coordinate with the DGR for the required
quantities and sources.
15. TOTAL 1 1 1
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
PAUL W BUTCH 06/03/02 PAUL W BUTCH
Previous Editions are Obsolete. Page 1 of 1




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information lsmhnuhdwavonge 710 hours per
and of

the time for ] g existing data sources,
0 g this burden or any other aspect of this

gathering md maintaining the dau needed and

DC 20503. Please DO NOT RETURN your form to etther of these addresses. Send completed form to the

Send
g suggestions for mdudng this burden, o Depanment of Defense, Washington
Reports, 1215 Jofferson Davis ngfmly Suite 1204, Artington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188) Washington,

Headquarters Services, D for Operations and

Issuing Ci ing Officer for the Contract/PR No. Listed in

| _BlockE
A CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TOP ™

OTHER: X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

Industrial Maintenance Services N00421-03-R-0060

1. DATAITEM NO. | 2. TITLE OF DATA [TEM

A018 FEMA Reporting

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

See Block 16 See Block 16

6. REQUIRING OFFICE

NADEP Cherry Point DGR

7. DD 9. DIST 10. FREQUENCY 12. DATE OF FIRST
250 REQ STATEMENT SUBMISSION
REQUIRED

See Block 16 See Block 16

14. DISTRIBUTION

ELECTRONICALLY

8. APP 11. AS OF DATE 13. DATE OF
CODE SUBSEQUENT
SUBMISSION

N/A See Block 16 See Block 16

b. COPIES

18. ESTIMATED
TOTAL PRICE

a. ADDRESSEE Final

Draft Reg. Repro

16. REMARKS
Block 4: FEMA system

Ow
o 8
- K
- N
N

G o1 wwwww:
-t emd e e ed ek b b b
WN=2NNOOOPBRWN -

Blocks 10, 11, 12, 13: within 30 minutes of change.

The SP shall monitor the status of all ongoing work in the
CDMP. The SP shall record in FEMA the nature of any variance
(e.g., awaiting access to a production machine) that would
extend a work order beyond its specified completion time.
Variance reporting begins as soon as the SP can identify
problems and not after the fact. The SP shall ensure that status
information in FEMA is current within 30 minutes of changes
from plan.

Information feedback is required to include whether the work
required has been accomplished at the agreed upon time, actual
labor time and material cost, repair or replacement part cost,
equipment downtime and task reconciliation.

Work order completion requires work acceptance by the
customer. The SP shall obtain acknowledgement (i.e., a
signature) from the customer specified in the work order that the
SP performed the work satisfactorily. The SP shall submit to the
DGR customer-signed paper copies of the FEMA work order at
the end of each shift.

DGR 1 1 1

15. TOTAL 1 1 1

G. PREPARED BY H. DATE I. APPROVED BY
PAUL W BUTCH 06/03/02 PAUL W BUTCH

J. DATE

Previous Editions are Obsolete.

Page 1 of 1




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this of to 110 hours per resp g the time for reviewing | cti g existing data sources,
gathering and malntaining the data needed and g and of gal mls burden or any other aspeot of thls
of g suggestions for redudng this burden, o D of Defense, o Sevvlcaa D for

Reports, 1215 Jefferson Davis Hnghway Suite 1204, Arlington, VA 22202-4302 ‘and to the Office of Managemem and Budget Paperwork Reduction Project (0704-0188) Washlngton

17. PRICE

GROUP

18. ESTIMATED
TOTAL PRICE

Previous Editions are Obsolete.

g%iogoa Please DO NOT RETURN your form to either of these addresses. Send completed form to the issuing Ci g Officer for the Contract/PR No. Listed in

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP ™ OTHER: X
D. SYSTEMNTEM E. CONTRACT/PR NO. F. CONTRACTOR
Industrial Maintenance Services N00421-03-R-0060
1. DATAITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE
A019 Misuse/Abuse Report _
4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE | 6. REQUIRING OFFICE
See Block 16 C-5.1.1.3 NADEP Cherry Point DGR
7. DD 9. DIST 10. FREQUENCY 12. DATE OF FIRST | 14 DISTRIBUTION
250 REQ STATEMENT SUBMISSION
REQUIRED ELECTRONICALLY
See Block 16 See Block 16 b. COPIES
8. APP 11. AS OF DATE 13. DATE OF a. ADDRESSEE Finl
CODE SUBSEQUENT
SUBMISSION

N/A See Block 16 N/A Drat | Reg. | Repro
16. REMARKS DGR 1 1 1
Block 4:
SP personnel should submit OPNAV 4790/108 Misuse/Abuse
Report to the DGR.
Blocks 10, 11, 12:
When the SP notes suspected misuse of equipment or systems

15. TOTAL 1 1 1
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
PAUL W BUTCH 06/03/02 PAUL W BUTCH
Page 1 of 1




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

(1 Data Item)
Public reporting burden for this of is to

ge 110 hours per response, including the time for
of Send

g this burden

gathering and maintaining the data needed and and the
of

Reports, 1215 Jefferson Davis Hﬁhway. Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork

suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, D for o
Reduction Project (0704-0188), Washington,

DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the G

Issuing C: g Officer for the Contract/PR No. Listed in

ing existing data sources,
oranyome:"aspet:tof;:‘l‘s1

Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TOP ™

OTHER: X

D. SYSTEMATEM E. CONTRACT/PR NO.

F. CONTRACTOR

Industrial Maintenance Services N00421-03-R-0060 a
1. DATAITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE
GROUP
A020 Refrigerant Usage Report
4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE | 6. REQUIRING OFFICE 18. ESTIMATED
TOTAL PRICE
See Block 16 C-5.1.1.3 NADEP Cherry Point DGR
7. DD 9. DIST 10. FREQUENCY 12. DATE OF FIRST | 14. DISTRIBUTION
250 REQ STATEMENT SUBMISSION
REQUIRED ELECTRONICALLY
Monthly See Block 16 b. COPIES
8. APP 11. AS OF DATE 13. DATE OF a. ADDRESSEE Final
CODE SUBSEQUENT
SUBMISSION
N/A See Block 16 N/A Drat | Reg. | Repro
16. REMARKS DGR 1 1 1
Block 4:
SP shall report used and recovered refrigerants using the
Refrigerant Usage Report Form.
Blocks 10, 11, 12:
The SP shall report, on a monthly basis, used and recovered
refrigerants.
The SP shall ensure all refrigerant material is recovered,
handled, stored, and disposed of IAW the Resource
Conservation and Recovery Act (RCRA) and all other applicable
federal, state, and local laws. The SP shall recover, upon
notification, all refrigerants from equipment or systems
designated by the DGR for disposal. The SP report refrigerant
materials purchased, and recovered.
15. TOTAL 1 1 1
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
PAUL W BUTCH 06/03/02 PAUL W BUTCH
Previous Editions are Obsolete. Page 1 of 1




CONTRACT DATA REQUIREMENTS LIST
(1 Data ltem)

Form Approved
OMB No. 0704-0188

Public raporting burden for this of inf

gathering and maintaining the data needed and and g the
collection of information, including suggestions for reducing this burden, to Department of Defense,

to ge 110 hours per the time for g i g existing data sources,
of 0 g this burden or any other aspact of this
Servi Di for 0 and

Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget, Paperwork 'Reduction Project (0704-0188), Washington,
Send i

DC 20503. Please DO NOT RETURN your form to either of these form to the

issuing C g Officer for the Contract/PR No. Listed in

Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TDP

™ OTHER: X

D. SYSTEMATEM
Industrial Maintenance Services

E. CONTRACT/PR NO.
N00421-03-R-0060

F. CONTRACTOR

1. DATA ITEM NO. | 2. TITLE OF DATAITEM 3. SUBTITLE 7. Io'-‘RICE
GROUP
A021 Service, Equipment, or Facilities Request
4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE | 6. REQUIRING OFFICE 18. ESTIMATED
TOTAL PRICE
See Block 16 C-5.1.1.3 NADEP Cherry Point DGR
7. DD 9. DIST 10. FREQUENCY 12. DATE OF FIRST | 14. DISTRIBUTION
250 REQ STATEMENT SUBMISSION
REQUIRED ELECTRONICALLY
See Block 16 See Block 16 b. COPIES
8. APP 11. AS OF DATE 13. DATE OF a. ADDRESSEE Fina
CODE SUBSEQUENT
SUBMISSION
N/A See Block 16 N/A Draft Reg. Repro
16. REMARKS DGR 1 1 1
Block 4:
The SP shall submit form CP 4235/2 — Service, Equipment, or
Facilities Request to the DGR.
Blocks 10, 11, 12:
Use this form when technical assistance is necessary for parts
substitution, equipment modifications, and other special needs.
In response to the SP request, the Government will provide a
Temporary Engineering Instruction (TEI) detailing special work
instructions, materials, and precautions necessary for the SP to
meet the requirements.
15. TOTAL 1 1 1
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
PAUL W BUTCH 06/03/02 PAUL W BUTCH

Previous Editions are Obsolete.

Page 1 of 1




CONTRACT DATA REQUIREMENTS LIST

( 1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this "
gamenng and maintaining the data needed and

the time for vi lons,

110 hours per o
of Send

g existing data sources,

g and "lhe

otanyothernspecto”hl:
an

garding this burden

tions for rsdudng this burden, to Department of Defense,

of g Sugges! for
Reports, 1215 Jefferson Davis ngnway Suite 1204, Arlington, VA 22202-4302 and to the Office of Managemem nnd Budget, Paperwork Reduction Project (0704-0188), Washington,

Services, D

DC 20503. Plaase DO NOT RETURN your form to either of these addresses. Send completed form to the Issuing Ci g Officer for the Contract/PR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TP ™ OTHER: X

D. SYSTEMNTEM

Industrial Maintenance Services

E. CONTRACT/PR NO.
N00421-03-R-0060

F. CONTRACTOR

1. DATA ITEM NO.

2. TITLE OF DATAITEM

3. SUBTITLE

17. PRICE
GROUP

18. ESTIMATED
TOTAL PRICE

AO22 Non-Operational/Repairs Exceeding 24 Hours
4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE | 6. REQUIRING OFFICE
See Block 16 C-5.2.1.1 NADEP Cherry Point DGR
7. DD 9. DIST 10. FREQUENCY | 12. DATE OF FIRST | 14. DISTRIBUTION
250 REQ STATEMENT SUBMISSION
REQUIRED ELECTRONICALLY
Weekly See Block 16 b. COPIES
8. APP 11. AS OF DATE 13_DATE OF a. ADDRESSEE Finl
CODE SUBSEQUENT
SUBMISSION
N/A See Biock 16 See Block 16 Draft_| Reg. | Repro
16. REMARKS DGR 1 1 1
Block 4:

Report to include:
Equipment or System Nomenclature

e Building Number

e Custodial Shop Number

e Asset Number

+ Date Reported Non-Operational

e Assigned Action

¢ Potential Production Impact

« Action Being Taken to Correct Deficiency

e Estimated Completion Date
Blocks 10, 11, 12, 13:
The SP shall reconcile weekly to the Government the status of
all plant equipment and test facilities having been non-
operational or requiring repairs of more than one 24 hours.

15. TOTAL 1 1 1
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
PAUL W BUTCH 06/03/02 PAUL W BUTCH
Previous Editions are Obsolete. Page 1 of 1




CONTRACT DATA REQUI

REMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this of s

gathering and maintaining the data needed and completing and reviewing the collection of information. Send 0

suggestlons for reducing this burden, to Department of Defense, H
Suite 1204, Arfington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188) Washington,
g Officer for the Contract/PR No. Listed in

pOr 1215 Davis |

DCc 20503 Piease DO NOT RETURN your form to either of these addresses. Send completed form to the

Block E.

© ge 110 hours per resp

g the time for reviewing i c

this burden

dquarters Services, D

existing data sources,
or any other aspad of this
and

Issuing Ci

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY:

TOP ™

OTHER: X

D. SYSTEM/ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

Industrial Maintenance Services N00421-03-R-0060
1. DATA ITEM NO. | 2. TITLE OF DATAITEM 3. SUBTITLE 17. PRICE
GROUP
A023 Compressed Air Readings
2. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE | 6. REQUIRING OFFICE 18. ESTIMATED
TOTAL PRICE
See Block 16 C-5.3.1.1 NADEP Cherry Point DGR
7. DD 9. DIST 10. FREQUENCY 12. DATE OF FIRST | 14. DISTRIBUTION
250 REQ STATEMENT SUBMISSION
REQUIRED ELECTRONICALLY
See Block 16 See Block 16 b. COPIES
8. APP 11. AS OF DATE 13. DATE OF a. ADDRESSEE Final
CODE SUBSEQUENT
SUBMISSION
N/A See Block 16 See Block 16 Draft_ | Reg. | Repro
16. REMARKS DGR 1 1
Block 4:
Log forms provided by Government.
Blocks 10, 11, 12, 13:
The SP shall take operational parameter readings of the
systems in Table C-5.1.1 and record reading in appropriate logs
once per shift.
The SP shall collect all logs and deliver them to the DGR by the
last workday of each week.
15. TOTAL 1 1
G. PREPARED BY H. DATE I. APPROVED BY . DATE
PAUL W BUTCH 06/03/02 PAUL W BUTCH
Previous Editions are Obsolete. Page 1 of 1




CONTRACT DATA REQUIREMENTS LIST Form Approved

OMB No. 0704-0188
(1 Data ltom) °

[17.PRICE |

GROUP

18. ESTIMATED

TOTAL PRICE

Public reporting burden for this T average 110 hours per response, ncluding the time for 9 exisiing daia sources,
gathering and maintaining the data needed and uompleﬂng and reviewing the of i Send regarding this burden estlmats or any other aspect of this
s for reducing this burden, 'to Department of Defense, dquarters Services, DX and
Reports, 1215 Jefterson Davis Highway, Sulte 1204, Arlington, VA 22202-4302 and 1o the Office of Management and Budget Paperwork Reduction Pmm (07044)153) Washington,
gg;ogoa Please DO NOT RETURN your form to either of these addresses. Send completed form to the G ssuing C g Officer for the Contract/PR No. Listed in
["A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP ™ OTHER: X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Industrial Maintenance Services N00421-03-R-0060
1. DATAITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE
A024 Chilled Water Readings
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
See Block 16 C-5.3.1.7 NADEP Cherry Point DGR
7. DD 9. DIST 10. FREQUENCY 12. DATE OF FIRST 14, DISTRIBUTION
250 REQ STATEMENT SUBMISSION
REQUIRED ELECTRONICALLY
See Block 16 See Block 16 b. COPIES
8. APP 11. AS OF DATE 13. DATE OF a. ADDRESSEE Final
CODE SUBSEQUENT
SUBMISSION
N/A See Block 16 See Block 16 Draft | Reg. | Repro
16. REMARKS DGR 1 1 1
Block 4:

Forms provided:

e D-Limonene Chiller Daily Log

¢ Dunham-Bush Rotary Screw Compressor Packaged

Chiller Log

Hermetic Centrifugal Refrigeration Machine Log

Centravac Operating Log

Trane Operating Log

York Chiller/Compressor Operating Log

Blocks 10, 11, 12, 13:

Once on 1% shift, the SP shall take operational parameter

readings of the systems in Table C-5.3.1.7 and record readings

on Government-provided log forms.

The SP shall collect all logs and deliver them to the DGR by the
last workday of every other workweek.

15. TOTAL 1 1 1

G. PREPARED BY H. DATE |. APPROVED BY J. DATE
PAUL W BUTCH 06/03/02 PAUL W BUTCH

Previous Editions are Obsolete. Page 1 of 1




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Bublic reporting burden for this ion of

to ige 110 hours per resp g the time for

g this burden

gathering and maintaining the data needed and
of

g suggestions
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Management al

g and g the of 0!
for reducing this burden, to Department of Defense, Washington Headquarters Services, DI

g existing dala sources,
or any other aspect of this
for Of and

nd Budget, Paperwork Reduction Project (0704-0168), Washington,

A025 Service Reduction Notification

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

6. REQUIRING OFFICE

DC 20503. Please DO NOT RETURN your form to elther of these addresses. Send compleled fom to the G Issuing Ci g Officer for the ContracPR No. Listed in
Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP ™ OTHER: X
D. SYSTEM/TEM E. CONTRACT/PR NO. F. CONTRACTOR
Industrial Maintenance Services N00421-03-R-0060 _
1. DATA ITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE
GROUP

18. ESTIMATED

TOTAL PRICE

See Block 16 1C-53.1.9 NADEP Cherry Point DGR
7. DD 9. DIST 10. FREQUENCY 12. DATE OF FIRST | 14. DISTRIBUTION
250 REQ STATEMENT SUBMISSION
REQUIRED ELECTRONICALLY
See Block 16 See Block 16 b. COPIES
8. APP 11. AS OF DATE 13. DATE OF a. ADDRESSEE Finai
CODE SUBSEQUENT
SUBMISSION
N/A See Biock 16 N/A Draft_ | Reg. | Repro
16. REMARKS DGR 1 1 1
Biock 4:
SP notifies the DGR in writing to include:
¢ Reason for outage or reduction in service
o Level of service expected (reduction or stoppage)
¢ Facilities or areas affected
o Start date and time
o Estimated date and time services will resume.
Blocks 10, 11, 12, 13:
Notify in writing all affected parties at least 5 working days in
advance of the outage.
Notify the DGR by email of disruptions to services that affect
access to buildings, roads, and other facilities at least 5 working
days in advance.
The DGR shall approve or reschedule the service reduction
within four hours of receipt of the Service Reduction Notification.
15. TOTAL 1 1 1
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
PAUL W BUTCH 06/03/02 PAUL W BUTCH
Previous Editions are Obsolete. Page 1 of 1




CONTRACT DATA REQUIREMENTS LIST

( 1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this

g the time for revi existing data

gathedng and maintaining the data nseded and g and
suggestions for reducing this burden, o Department of Defense, Washington Headquarters Servk:ae D
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arfington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Pm}oct (0704-0186) Washington,
DC 20503. Piease DO NOT RETURN your form to either of these addresses. Send completed form to the Contract/PR

|___BlockE.

to ge 110 hours per resp
o of

0 mls burden ostlmlto or any olm‘r‘upect of this
and

Issuing C g Officer for the

No. Listed in

["A. CONTRACT LINE ITEM NO.

B. EXHIBIT C. CATEGORY:

TOP

™ OTHER: X

D. SYSTEM/ITEM
Industrial Maintenance Services

E. CONTRACT/PR NO.
N00421-03-R-0060

F. CONTRACTOR

1. DATA [TEM NO.
A026

2. TITLE OF DATA ITEM

Components Part Requisition

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

See Block 16

C-5.6.1

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

NADEP Cherry Point DGR

7. DD
250 REQ

9. DIST
STATEMENT
REQUIRED

8. APP
CODE

N/A

10. FREQUENCY
SUBMISSION

See Block 16 See Block 16

12. DATE OF FIRST | 14.

DISTRIBUTION

ELECTRONICALLY

b. COPIES

18. ESTIMATED
TOTAL PRICE

13. DATE OF
SUBSEQUENT
SUBMISSION

N/A

11. AS OF DATE

See Block 16

a. ADDRESSEE Final

Repro

16. REMARKS

Block 4:

The SP shall complete form CP 4235/26, Components/Parts
Requisition to enable the Government to acquire all necessary
parts and consumables required to effect repairs.

Blocks 10, 11, 12:

When performing fault isolation, the SP shall provide the
Government a sufficiently detailed description of the problem
and what is required to solve the problem using a FEMA work

order.

DGR 1 1 1] 1

15. TOTAL 1 1 1

G. PREPARED BY
PAUL W BUTCH

|. APPROVED BY
PAUL W BUTCH

H. DATE
06/03/02

J. DATE

Previous Editions are Obsolete.

Page 1 of 1




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this

g the time for reviewin, ci

© o0y 790 hours per
o8 o i

gathering and maintaining the data needed and
of g suggestions for red

DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the

Block E.

g and

this burden, ) Dapartmem of Defense, Washington Headquarters Serviees D for
Reports, 1215 Jefferson Davis ngnway Suite 1204, Arlington, VA 22202-4302 and to the Office of Management and Budget Pspovwork Reduction Project (0704-0188) Waahhqton
g Officer for the Contract/PR No. Listed in

o mls burden

g existing data
oronyothoraspeadmls

ssuing C

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY:
TOP

™ OTHER: X

D. SYSTEM/ITEM
Industrial Maintenance Services

E. CONTRACT/PR NO.
N00421-03-R-0060

F. CONTRACTOR

1. DATAITEMNO. | 2. TITLE OF DATA ITEM

A027

Hydraulic Contamination Analysis

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

See Block 16

5. CONTRACT REFERENCE

C-5.7.1.1.1

6. REQUIRING OFFICE

NADEP Cherry Point DGR

7. DD
250 REQ

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

SUBMISSION

See Block 16

12. DATE OF FIRST

14. DISTRIBUTION

ELECTRONICALLY

b. COPIES

18. ESTIMATED
TOTAL PRICE

8. APP
CODE

N/A

11. AS OF DATE

See Block 16

13. DATE OF
SUBSEQUENT
SUBMISSION

See Block 16

a. ADDRESSEE

Final

Repro

16. REMARKS

Block 4:

Blocks 10, 11, 12, 13:

The SP shall administer the NAVAVNDEPOT hydraulic fluid

contamination control program in strict accordance with OPNAV

4790.2_, Volume 1, Chapter 4.18 and NAVAVNDEPOTINST
13440.1_ “Hydraulic Contamination Prevention and Control
Program”. Due to critical flight safety requirements and stringent
surveillance, the SP shall follow decontamination and
purification procedures IAW NA 01-1A-17, “Aviation Hydraulics
Manual”. The Government will provide all necessary equipment
and supplies including electronic particle counters and hydraulic
purification units. Certification in Hydraulic Contamination
Controt Program is required for all SP personnel responsible for

performing hydraulic sampling.

DGR 1

-

15. TOTAL 1 1

G. PREPARED BY
PAUL W BUTCH

H. DATE
06/03/02

I. APPROVED BY
PAUL W BUTCH

J. DATE

Previous Editions are Obsolete.

Page 1 of 1




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this of

the time for

to 2ge 110 hours per i
v of Send

& m(s burden

gathering and maintaining me da!a needed and
1 of

Block E.

g and
lons for mduchg this burden, to Departmsnt of Defense, Washington Headquarters Servlees D

g existing data sources,

ormymheraspoddmls
for

A. CONTRACT LINE ITEM NO.

Reports, 1215 Jefferson Davis Highway, Sulte 1204, Arlington, VA 222024302 and to the Office of N and Budget, Pap! Project (0704-0188) Washnoton
DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Issuing Ci Officer for the Contract/PR No. Listed in
B. EXHIBIT C. CATEGORY:
TOP ™ OTHER: X

D. SYSTEM/ITEM
Industrial Maintenance Services

E. CONTRACT/PR NO.
N00421-03-R-0060

F. CONTRACTOR

1. DATA ITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE
GROUP
A028 Corrosion Analysis Semiannual Report
4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE | 6. REQUIRING OFFICE 18. ESTIMATED
TOTAL PRICE
See Block 16 C-5.7.1.3.3 NADEP Cherry Point DGR
7. DD 9. DIST 10. FREQUENCY 12. DATE OF FIRST | 14. DISTRIBUTION
250 REQ STATEMENT SUBMISSION
REQUIRED ELECTRONICALLY
Semiannual See Block 16 b. COPIES
8. APP 11, AS OF DATE 13, DATE OF a. ADDRESSEE Final
CODE SUBSEQUENT
SUBMISSION
N/A See Block 16 See Block 16 Drat_ | Reg. | Repro
16. REMARKS DGR 1 1 1
Block 4:
SP shall provide report with a complete laboratory analysis
interpreting
¢ Types, numbers, and dates of coupon installations and
readings
o Analysis methodology and results expressed as excess
versus nominal corrosion rates
Corrosion treatment schedule in the six months reported
Planned corrosion treatment schedule based on coupon
analysis for the next reporting period.
Blocks 10, 11, 12, 13:
Semiannually, the SP shall provide a report to the DGR with
information pertaining to corrosion for each hydronic system.
15, TOTAL 1 1 1
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
PAUL W BUTCH 06/03/02 PAUL W BUTCH
Previous Editions are Obsolete. Page 1 of 1




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this

to

g the time for g

gathering and maintaining the data needed and

110 hourspor
of i

g this burden

Block E.

and L

g suggestions for reducing this burden, o Depar!menl of Defense,
Reports, 1215 Jefferson Davis Highway Sulte 1204, Ardington, VA 22202-4302 and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188) Washington,
DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the (

Services, D for

g existing data sources,
or any other aspect of this
and

Issuing Ci

g Officer for the Contract/PR No. Listed in

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY:

TDP ™

OTHER: X

D. SYSTEM/ITEM
Industrial Maintenance Services

E. CONTRACT/PR NO.
N00421-03-R-0060

F. CONTRACTOR

7. DATATTEM NO. | 2. TITLE OF DATAITEM
A029

Closed Loop Systems Monthly Report

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

See Block 16

5. CONTRACT REFERENCE

C-5.7.1.3.3

6. REQUIRING OFFICE

NADEP Cherry Point DGR

7. DD
250 REQ

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

Monthly

12. DATE OF FIRST
SUBMISSION

See Block 16

ELECTRONICALLY

14. DISTRIBUTION

b. COPIES

18. ESTIMATED
TOTAL PRICE

8. APP
CODE

N/A

11. AS OF DATE

See Block 16

13. DATE OF
SUBSEQUENT
SUBMISSION

N/A

a. ADDRESSEE

Finat

Repro

16. REMARKS

Block 4:
The monthly report to the DGR shall

include:

o Parameter readings (e.g., hardness, chlorides, alkalinity,
dissolved solids, pH, conductivity, and residual chemicals)
the SP uses to manage cooling water chemistry

exchange surfaces.

Blocks 10, 11, 12, 13:

Treatment schedule and reasons for that schedule
Resuits of the treatment schedule

Planned treatment schedule for the next reporting period
In each 12" report, the degree of observed fouling of heat

Monthly, the SP shall provide a report to the DGR with
information pertaining to each closed loop system.

DGR 1

~|&

15. TOTAL 1 1

G. PREPARED BY
PAUL W BUTCH

H. DATE
06/03/02

I. APPROVED BY
PAUL W BUTCH

J. DATE

Previous Editions are Obsolete.

Page 1 of 1




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

A. CONTRACT LINE ITEM NO.

Pubiic reporting burden for this d to g

g the time for

110 hours per resp
gathering and maintaining the data needad and and of

g thls burdcﬂ eatlmate or any other aupw of this
Op and

data sources,

fo«mduchgmuburden toDepanmemostf

suggestions
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302 and to the Office of Mamgoment and Budget, Papsmd( Reduoﬂon Pro;ea (0704-0168) Washington,
Send

DC 20503. Please DO NOT RETURN your form to either of these form to the

Issuing C

g Officer for

the Contract/PR No. Listed in

Block E.
B. EXHIBIT C. CATEGORY:

TOP

™

OTHER: X

D. SYSTEM/ITEM
Industrial Maintenance Services

E. CONTRACT/PR NO.
N00421-03-R-0060

F. CONTRACTOR

17. PRICE

GROUP

18. ESTIMATED

TOTAL PRICE

1. DATA ITEM NO. | 2. TITLE OF DATATTEM 3. SUBTITLE
A030 Open Loop Systems Weekly Report
4. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE | 6. REQUIRING OFFICE
See Block 16 C-5.7.1.3.3 NADEP Cherry Point DGR
7. DD 9. DIST 10. FREQUENCY 12. DATE OF FIRST | 14. DISTRIBUTION
250 REQ STATEMENT SUBMISSION
REQUIRED ELECTRONICALLY
Weekly See Block 16 b. COPIES
8. APP 11. AS OF DATE 13. DATE OF a. ADDRESSEE Fina
CODE SUBSEQUENT
SUBMISSION
N/A See Block 16 N/A Draft | Reg. Repro
16. REMARKS DGR 1 1 1
Block 4:
The weekly report to the DGR shall include:
¢ Parameter readings (e.g., hardness, chlorides, alkalinity,
dissolved solids, pH, conductivity, and residual chemicals)
the SP uses to manage cooling water chemistry
e Treatment schedule and reasons for that schedule
¢ Results of the treatment schedule
s Planned treatment schedule for the next reporting period
o Degree of observed fouling of heat exchange surfaces
o Presence of and actions taken to remove debris or sediment
in cold water collection basins
s Cleanliness of and actions taken to clean hot water basins,
nozzles, fill, and drift eliminators.
Blocks 10, 11, 12, 13:
Weekly, the SP shall provide a report to the DGR with
information pertaining to each open loop system.
15. TOTAL 1 1 1
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
PAUL W BUTCH 06/03/02 PAUL W BUTCH
Previous Editions are Obsolete. Page 1 of 1




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this of 110 hours per resp the time for g existing data sources,
gathering and malmalning ma data needed and g and of gal thls burden estimate or any other aspect of this
g suggestions for reductno this burden, o Depanrnent of Defense, SeMces D for Op and
Reports, 1215 Jefferson Davis nghway Suite 1204, Ardington, VA 222024302 and to the Office of Managomem and Budget, Paperwork Reduction Project (0704-0188) Washington,
ggciogoa Please DO NOT RETURN your form to either of these Send form to the Issuing C Officer for the Contract/PR No. Listed in
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TOP ™ OTHER: X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Industrial Maintenance Services N00421-03-R-0060 ‘
1. DATA ITEM NO. | 2. TITLE OF DATAITEM 3. SUBTITLE 17. PRICE
GROUP
A031 Destructive Weather Planning Roster
3. AUTHORITY (Data Acquisition Document No.) | 5. CONTRACT REFERENCE | 6. REQUIRING OFFICE 18. ESTIMATED
TOTAL PRICE
See Block 16 ] C-5.8.1.1 NADEP Cherry Point DGR
7. DD 9. DIST 10. FREQUENCY 12. DATE OF FIRST | 14. DISTRIBUTION
250 REQ STATEMENT SUBMISSION
REQUIRED ELECTRONICALLY
See Block 16 See Block 16 b. COPIES
8. APP 11. AS OF DATE 13. DATE OF a. ADDRESSEE Fingl
CODE SUBSEQUENT
SUBMISSION
N/A See Block 16 See Block 16 Draft | Reg. | Repro
16. REMARKS DGR 1 1 1
Block 4:
The Destructive Weather Plan Roster shall include:
e Minimum of 15 employees with the appropriate mix of trade
backgrounds, taient, and manpower to minimize damage to
equipment and facilities.
Home Address
Telephone Number
Job Title
Blocks 10, 11, 12, 13:
The SP shall submit this roster for approval within 15 days of
beginning the first performance period.
The SP shall report any roster changes to the DGR within 3
days of the change.
15, TOTAL 1 1 1
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
PAUL W BUTCH 06/03/02 PAUL W BUTCH
Previous Editions are Obsolete. Page 1 of 1




Government-Fumished Property & Services

TE 2.1 — Government-Furnished Facilities

N00421-03-R-0060

IM Services work in areas throughout the Depot. The Government will
make appropriate space available in the following locations for SP staff:

Building No. Name
83 Plant Maintenance Building
84 Plant Maintenance Building
133 Engine Rework Building
137 Aircraft Rework Building
139 Air Conditioning Building
154 GSE/Supply/FRAG/Storage
1006 Plant Equipment Maintenance Building
1793 Helicopter Blade Tower
1798 Packaging and Preservation Building
3766 PMB Facility
4057 Test Cell Utility Building
4224 V/STOL Rework Facility
4225 Naval Engine Airfoil Center
4275 X-Ray Building
4497 H53 Gearbox Test Stand Facility
4498 Nose Gearbox Test Stand

TE 2.1 — Government-Furnished Facilities

The locations of the above buildings are in a drawing of the Depot
available on the Internet at:

https://padap.nadepep.navy.mil/

Technical Exhibit 2.1, Page 1 of 1
Revised on: 04/03/03, 10:00 AM




Govemment-Furnished Property & Services

TE 2.2 — Government-Fumished Equipment

N00421-03-R-0060

Type and Plant Asset Number (if applicable)

Q
<

12 Inch Precision Tilting Rotary Table 64102

30 Ton Hydraulic H-Frame Press 1PA2571

36" Band Saw (left) 36

36" Band Saw (right) 36

3-Phase Energy Analyzer with Heads and Cab MICROVIP3

52' Circle Shear MTC-52HD

6 in Beit Sander/Stand/Dust Collect - 33B

766 Beveling Head - 766

8” Pressure Chart Recorder - 410

A/C (in office near air compressor) - MODEL EP17AHB-HE2HE

AJC Window Unit - ASD24E7HB

AC Current Leakage Detector - 13165

AC/DC Welding Power Source - SYNCROWAVE 351

Accu-Rite Il — 558400, 38759800

Adapter Ground Hand - 65700-70025-049

Advanced Cross Channel SW (6 disks) - 2120-2

Air Compressor - 32492, A462TVX, CS5006HA

Air Compressor 10HP - MC022395AV

Air Compressor Portable - 30-35113 (MOD:ACU-20/M), D185QJD5

Air Conditioner — EPO855A-HP, WAHO9EP2T2

Air Conditioner, A/C — 1355AS100

Air Hoist Test Cell #187 — HL3000HIC

Air Hoist Test Cell #189 — HL3000KIC

Airless Sprayer — 500

Alignment Tool Radar Attach Fitting — 87385

Alt/Gen/Starter Tester — 2450-3PH

Alternator 5000 WATT - PH-50C

AM/FM Stereo Receiver — 31-2100, STA460

AMP Probe Recorder — 986750

Amplifier - CHS-100A

Analyzer Kit with Case and Cables — PP4300

Analyzer, Machinery, and Accessories — B2115DX

Analyzer, Portable CO with Case — MONOXOR IIBY1902

Anemometer

Antenna Tuner - MBVA

Arbor Press — 14APBD

Nji=a|alalalalaNdN]ala]lalalataldNd]|wiv]2lw]laajlwlalalalalalajalalalajalal

Technical Exhibit 2.2, Page 1 of 18
Revised on: 04/03/03, 10:01 AM




Government-Furnished Property & Services 000000-02-0-0000
Government-Furnished Equipment (continued)
Type and Plant Asset Number (if applicable) Qty.

Arc Starter High Frequency — HF-15-1

Arc Welder — R-200-S

Arm Saw Radial - GE

Auger - 6260A12

Autom Lift Kwik-Way — 419

Balance Analy - DLB

Bandsaw, Vertical Hydraulic — Model VS00H

Base Unit Radio - C-35

Battery Charger — 18R0880M3B, 2400A2, 32-136

Battery Charger (24V)

Battery Charger/Booster — 141-060

Battery Tug — 5G-24

Bead Roller Sheet Metal — 193, 544

Beader Hand Op - 74

Belt Sander — CAT #13409, CAT #M3550

Bench Center - BC3

Bench Grinder —- 2868

Bench Oven - HT-800

Benchtop Meter — MDSS41-TC

Bending Brake — W-31

Bending Machine

Bending Machine Sheet Metal — 814

Bevier Variable Angle — VA400

Bicycle (3 Wheel)

Bicycle with Basket — INB

Bicycle, Mens (2 Wheel)

Blade Welder - WG-15

Boom Aftachment — Telescoping — BI-626S21-2

Borescope, Defect Measurement 3091AS100-1

Boresight, Alignment Fixture — UG9406A2

Boring Machine Jig Vertical Semi-Automatic - MDP42DR

Breathing Air Filtration System — ABL-4021 8114-4021

Breathing Air Panel — BBSOCOEXPC

Bucket, Pump Assembly, Pump Grease — 7149-A4

Burr Tag Machine — 2-A

Cabinet, Parts

Calibrator — X86, X85

Calibrator, Pressure, Pneumatic — DCL4000

Calibrator, Process Signal —~ PSC-4000
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Government-Furnished Property & Services
Government-Furnished Equipment (continued)

000000-02-0-0000

Type and Plant Asset Number (if applicable) Qty.
Calibrator/Thermometer — CL23A 1
Capacitor-Inductor Analyzer - LC53 2
Car Lift — SM120-15 2
Carbon Dioxide Indicator — 800/5 1
Cart Corrosion, (A/M32M-18A) — 65A102-J1-1 2
Cart Electric — B0-012-10 2
Cart Electric — B2-10, B610, Model 280A 21

Cart Electric, Taylor-Dunn — B0-012-48

Car Electric, Taylor-Dunn USN14-014 — B-2-48

Cement Finisher

Centac Compressor — CV1A18M2

Chain Hoist #201 — ML50K2315

Chain Saw — 1004513, 031-AV

Charger, Battery — 18R0725M3D

Chuck, Vacuum Sine System — 77-172-5

Cim-Pac Text Reporter

Circuit Balancing Valves — 820

Clamp-On Ammeter AC/DC

Cleaner, Tube/Pipe — RAM-4-60

Clinometer — 23-2054

Coaxial Cable Stripper — Model 9200

Collector Dust

Collector, Video Data — B9005

Compact Furnace — AC-984

Comparator Exter — 2000

Compressor — 25E

Compressor Air — 3Z420F

Compressor Control Systems Version 2.11

Compuflow Electro Manometer — 634613000

Compuflow Microprinter — 638-493-000

mlajalN]|mAlalalalalalalalalalalajaiNn]=]alainnin

Computer — 67107
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Console Hydraulic Service — D81003

Contaminated Bowser

Converter Solid State Frequency 40 KVA — FC-032-40-F-C-Y

Conveyor Lis ASKAR

Conveyor SLIS ASKAR

Cool Mate 4 — 042-288

Cooling System - JC-45

Counter Time — DC504
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Government-Furnished Property & Services
Government-Furnished Equipment (continued)

000000-02-0-0000

Type and Plant Asset Number (if applicable)

Q
<

Counter, Universal — 1992

Crimper Bench Mount - 185

Current Gun Plus - CG-100D

Current Recorder, True RMS AC - AABRMS

Current Tracer - T23/P23

Cutting Machine Port - CM-16

DAREX E-90

DAREX E-90 (Drill Sharpener)

Datascope Protocal Analyzer - DLM-2PLUS

DC Power Supply - 6263B, 6216B

Die Cut Letter Processor — 1526

Die Making Machine — HDFILER

Digital Hard Tachometer - DH-IM

Digital Indicator - DJ-320/15

Digital Multimeter - 8024A

Dispenser, Fresh Oil/Coolant - W31293

Do-All Power Saw — C69

Dolly Handling - MH00268

Dolly Tank - PES-C-1930

Dolly, Still Picture Camera - KA-91B

Down Board (Equipment) - Down Equipment

Drill Grinder - 21-011

Drill Press — 20, 15017, 15126, 15-090, 15-655, 17-540, 3Z565A

Drill Press - IL

Drill Press — NA

Drill Press G7108 Fioor Model - KM-20VS

Drill Press, 15" VS - Model 5816

Drill Sharpener — 5800

Drilling Machine - MILD45815

Drive Portable Power — A

Dry Honer, Blast Booth - MARK Ill P

Dummy Load Elec (DA/675/MSM) - 1142AS100

Dust Collector - DC2500

Dynamometer and Box, 10,000 LB. - 1361-T33

Dynamometer 5000 LB. - DI16987

Electric Oven with Stand - MT550

Embossing Press — 3N

Engine Cart - PE.14766

Engraving Machine - 51600-40
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Government-Furnished Property & Services 000000-02-0-0000
Government-Furnished Equipment (continued)

Type and Plant Asset Number (if applicable)
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Facsimile Machine - F0-2600

Facsimile Machine, Plain Paper - FAX3500L, H511-20

Fan Industrial - 074D027RQ

Fast Code 99

Fiberscope Flexible - FS-236

Filter Unit, Fluid Pressure - HFB2K31-3

Fitting Deck AH Restraint A/C - 916AS104-1

N =_ =l la o - -

Fixture Optical Alignment - 1360.051-000, 70084-22130-011T046.02A, 70084-
22130-011T046.02B, 70084-2410-012T0O46.00BB, 70084-24102-012T046.00A,
X7006-71409-011T0-6.00A, X7006-71409-011T0-6.008

Fixture Sharping And Mill Air-Flow - DWG LTCT30314

Fixture, Two Way Releiving - Model 2100-SB

Flammable Storage Locker — 1945

Floor Board Dolly

Floor Cleaner -~ K4E

Floor Machine — K4

Floor Power Scrubber — 550

Flow Hood - CFM-80

Fluid Purification Unit (A/M 37M-2) - AD-A352-8Y10

Fluxatron ~ U102

Force Indicator, Digital With Case - MODEL DJ-320/15

Forge Gauge -

Forklift Electric 4000 LB - E40XLG

Forming ROL Machine — 354

Freon Recycler - ST-1000

Frequency Counter - 5382A

Fuel Contamination

Gage, Hite-Icator - 5851-12

Gas Eng Driver Welding Generator - BIG 40G

Gas Leak Probe - BT-44

Generator 56 KVA 277/480 Volt 3 PHA - 360FDR8509GGW

Generator Set Diesel Engine - MEPO09A

Generator, Diesel Fueled - CD060 Olympian Genset

Grinder - 2, C, K&108

Grinder Abrasive Surface — 1&5

Grinder Bench - F

Grinder Floor Ty — 100

Grinder Sander - 23-5754
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Ground Lift — 419
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Govemment-Fumished Property & Services
Government-Furnished Equipment (continued)

000000-02-0-0000

Type and Plant Asset Number (if applicable)

o
<

Hammond Grinder — 4

Hanbender — 24

Hand Bender #4 - 8140800-080

Hand Tool Power Supply - 1127AS8125

Handycam Video Camera - MODEL CCD-TR940

Hard Drive Jazz Portable Ext. - V1000S

Hardness Tester - 12A

Hardware, Programming - NLN35488

Hermetic Analyzer - A-12

High Pressure Washer - GPW-1000

Hobart Motor Generator - 6FR28-400CL

Hoist

Hoist - R21-101

Hoist - ACL %

Hoist Elec - FD4C-SL

Hoist OHT Elec - BEW3X345T24/8DZ

Hoist OHT Crane - ONE HALF TON

Hoist - PE5SC40P23

Hoist OHT Elec

Hoist OHT - 7776C

Hoist OHT Elec - F-2-8

Hoist Elec Bridge

Hoist 2 Ton OHT Elec

Hoist - 82612

Hoist OHT Elec - CEW5-42L.G20/7D2

Hoist Elec Mono — BA-15

Hoist

Hoist OHT Air — 911525

Hoist 1/4 Ton Airchain - CP-1200 VINHAR

Hoist Elec - 34HF34A

Hoist Elec - 328647

Hoist Elec - 4B2341

Hoist 1 Ton

Hoist Chain L-90

Hoist - 2014D1AAQ0A

Hoist OHT Elect (Big Blue Box) - 72L03017P2021020

Hoist OHT Elec - 201CP

Hoist Mono Manual - M

Hoist - LEW1C14JD, LEW1/2MT1453SZ, LEW1/215MT1453SZ
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Govemment-Fumished Property & Services 000000-02-0-0000
Government-Furnished Equipment (continued)
Type and Plant Asset Number (if applicable) Qty.

Hoist Mono Manual

Hoist OHT Elec — 10255622000

Hoist 2000 LB Capacity - WRMT20282, 01034D1627003

Hoist OHT Elec - WPMT6026-4

Hoist OHT Elec - Lodestar Mode! S

Hoist Jib Elec 1000 LB CAP - F1/2

Hoist - HR 60143

Hoist OHT Elect 2 Ton Cap - DC-2-27

Hoist Jib Elec 300 LB Cap - 7740B-1G-10-C44

Hoist 2000 LB Capacity - 2EW-1-680

Hoist Mono Air - HL1500K-2610-66

Hoist OHT Elec 500 LB Cap - 80L01018D32

Hoist OHT Elec - 7103LT4

Hoist Elec Jib - L1

Hoist OHT Elec — 245

Hoist OHT Air - ML100K

Hoist OHT Elec - 1016S

Hoist OHT Elec

Hoist Manual Jib — 8260

Hoist Stationary Air Pneumatic - 7708C

Hoist Stationary Air

Hoist Elec Jib - 1538-A

Hoist Mono Air - MR5SR

Hoist Mono Elec - C

Hoist OHT Elec - 20 403S

Hoist 1 Ton Manual Chain - MODEL 622

Hoist 1000 LB Capacity —- DEMAG

Hoist 3 Ton

Hoist 3 Ton Capacity

Hoist Base Mounted Jib Crane - J904-140-10BMDW

Hoist Bridge System, No Hoists - N AV

Hoist Chain - 17

Hoist Chain — B

Hoist Chain

Hoist Chain Elec — 627

Hoist Chain Manual W/Bridge Crane — 8262

Hoist Crane

Hoist Elec - C309205, C309207, C309209, C309210, C620C40SR

Hoist Elec. OHT - CEW5X42ST19/6D2
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Govermnment-Furmished Property & Services 000000-02-0-0000
Government-Furnished Equipment (continued)
Type and Plant Asset Number (if applicable) Qty.

Hoist Mono Manual — 622

Hoist OHT Elec - CEW5X42ST29/6DR

Hoist System (Contains 20 Hoists)

Hoist Trolley Drive Assy - 110119-12

Hollow Chisel Mortiser — 400

Hot Water Heater

HP Printer Deskjet 870 CXI - C4555A

Huntron Tracker Circuit Board Test* - 5100DS

Hydrautic Cart Service - HYD. CART

Hydraulic Oil Purifier - 95163-100

Hydraulic Press - P1084-A

Hydrogen Leak Detector - 501NK

Hygrothermogaraph - 8368-50

HYGROTHERMOGRAPH - H311-E-M

lce Machine - Model 2500

Indicator — 903

Industrial Electronics (Training)

Industrial Trailer - PT-60

Infrared Detecting Set Lift Trailer - 6845-3336-50

Infrared Imaging System, Portable - GV-550 NTSC 760

Install Tool, Jettison Window — 756460

Inst/Remover Ass'y - 65720-10009-041

Iron (Steel) Worker - 95-24

Jack, Pallet — 272748

Jib Air Hoist - ACL250

Jib Air Hoist - LLA250

Jib Crane Only

Jib Crane Only, Not Hoist

Jib Electric - EC-2016-3

Jib Electric Hoist

Jib Manual Hoist —~ 646

Jib Manual Hoist

Jib Manual Hoist - CIF-686

Jib, Air 4000 LB. - KAL3-10RT753

Joiner Wood Mech

Jointer Oliver - 189-BD

Laminar Flow Bench - 92-750-8

Laminar Flow Work Bench - 6302AC

Lapping Center Machine —- 274
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Government-Furnished Property & Services 000000-02-0-0000
Government-Furnished Equipment (continued)
Type and Plant Asset Number (if applicable) Qty.

Laser Computerized Shaft Align. Sys - ALI 2050

Lathe Chuck Carts - PE14349

Lathe, W/Stand - 102

Lazer Interferometer Meas System - 5526A/5510A/10551A

Leak Detector - 938-41

Leak Detector - Model 959

Leak Detector - HLD440

Leteron Machine - ECON-O-SIGN Il E

Lettering Machine Il E - ECON-O-SIGN

Lettering System - LETTERIZER-1

Lift Hydraulic Telescope - 37126250 XLT CAT23

Lift, Hydraulic Automotive - P705 Model A0-1055-D

Lift, Manual - M178

Lift, Personnel Man - Model AMZ66-1145000514

Lift, Telescopic Safety W/Height PG - XL.T-2451DC/12V

Lift, Telescoping Hydraulic Maint - MR-28-AC

Lincoln Arc Welder - LK-1312

Line Stripper

Little Drill Press - 334B500

Load Cell - T42-100K0474

Load Cell, 100K - 42TD3100KC28D

Load Tester Sarter - Model 2495

Locating Ring - S35144285000

Lock Forming Machine - 16GALKF

Lockformer Co - 16

Logger Kit/Particle Analyzr(Lupton) - Model 8000/ABS 115V

Logical Analysis Kit, Hi Spd, Parts - FG513

Logical Analysis Test Kit - LM-2A

Machine Floor Stripping - RM-81

Machinery Analyzer - 2120-2

Machinery Analyzer - 2120-2

Maintenance Set, Hydraulic - IM10H

Manlift - XLT CAT19

Manlog, Master Treno - Version 2.70

Marking Kit, Portable Lectroetch - V-10A

Mariey Cooling Tower - MS620083

Master Angle Plate - 025-1244

Mechanical Drive Unit - 1127AS141-1

Mechanisms (Training)
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Government-Fumished Property & Services
Government-Furnished Equipment (continued)

000000-02-0-0000

Type and Plant Asset Number (if applicable)
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Megger Meter - BM11D

Metal Cutting Band Saw - 8MK-1

Microprocessors (Training)

Microscope, Stereostar, Zoom Pic. — 569

Microwave - SAND-7A

Microwave Oven - M-DM46K-3

Milling Machine, Turrent - Series 2 STD

MM250 Millermatic - KE-44

Mobile Lift - WESCO 1100

Modem - LDS 309

Modem - 26-1176

Mono Air Hoist - CP1100-250

Mono Air Hoist

Mono Air Hoist — 7700D

Mono Air Hoist — 1160-B005

Mono Elec. Hoist - KEW1-19PT, KELI-19LG-1552, KEW1-19LG1582,
KEW1/219RT 1552

Blajalalalajwla|ajalpp]lalalalala

Mono Elec. Hoist - CE SERIES 403 S

Mono Manua! Hoist — D

Mono-Electric Hoist - HAL-3-998-10, HAL-3-998-20, HAL-3-997

Monorail Hoist

Motor Tester

MS Office 97 Pro

MS Windows 95

MS Windows NT Workstation - Version 4.0

MS Works For Windows (4 CD'S) - Version 1.00

MSA Calibration Test System — 459949

Multi Dr Power Table — 104

Multi Stage Booster Pump — 3333

Multimeter - 3458a

Multimeter - Fluke 27

Multimeter, Dual Display - Fluke 45

Multimeter, Dual Display Digital - Model 45

Numbering & Lettering Press - 1595T17

OHT Air Chain Hoist #174 - CP-1200FBNFED

OHT Air Hoist - ACL 250

OHT Air Hoist

OHT Air Hoist - MR10

OHT Elec Hoist

D alw][=a2 N2 = aalalaja@la|lma|la|la|lalalon]—a] -~

Technical Exhibit 2.2, Page 10 of 18
Revised on: 04/03/03, 10:01 AM




Government-Furmished Property & Services
Government-Furnished Equipment (continued)

000000-02-0-0000

Type and Plant Asset Number (if applicable) Qty.
OHT Elec Wire Rope Hoist - KEW1/2-19RT15S2 1
OHT Elec. Hoist - 403CS 3
OHT Elec. Hoist — 533 1
OHT Elec. Hoist - CEW5-30LG15/554 1
OHT Elec. Hoist 12

OHT Elec. Hoist - E-2-A

OHT Elec. Hoist - CEWS-42L.G20-7D2

OHT Elec. Hoist - 335176

OHT Elec. Hoist - 7

OHT Elec. Hoist - 32923

OHT Elec. Hoist - 4038

OHT Elec. Hoist - 7103LTS

OHT Elec. Hoist-B

Oil Storage And Dispensing System - HDI-076132

Optical Particle Counter System — 80005

Oscilliscope, Portable — 97

Oscilloscope — 1420

Oscilloscope — 321A

Oscilloscope — 46617M44

Oscilloscope - 466DM44

Oscilloscope - TDS620A

Oscilloscope — 212

Oscilloscope — 2235

Oscilloscope, Scopemeter - FLK97

Oscilloscope,Power Scout - 222PS

P.M.B. Cabinet ( 2 Pieces) - BNP 65-1

Pager - AZ489FR3737
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Pager W/Charger - AO3CJC2468AA, 25
Pager W/Charger - AO3JVC2468AC 7
Pager, Advisor 2
Pager, Advisor VHF512 - AO3KLC5962DA 33
Pager, Voice Battery & Charger - AO3CJC7601AA 4
Paint Mixer - 5410-X3 1
Paint Mixer, Auto Sperse - Model 056001 1
Paint Shaker - 5400-00 2
Paint Sprayer - 231-004 1
Paint Sprayer System - EH433GT 1
Parts Tester — 815 1
Parts Washer/Degreaser W/1T30 Drum - W/ETFS 1T-30 3
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Govemment-Fumished Property & Services
Government-Furnished Equipment (continued)

000000-02-0-0000

Type and Plant Asset Number (if applicable)
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PCMK Cardware Software - Ver 5.0

Personal Lift - XLT-2900

Personnel Lift - Jan-24

Plane Invecta Joiner - RC-33

Planer - P-830

Planer Powermatic - 225-24

Plasma Cutter - PAKMSTR 75XL

Plasma Cutting System Max 200E — 28872

Plate Sine - A-10

Platform Truck/Lifter - Model XP24-15

Plug In Unit - FG504

Plug-In-Unit - 5308A

Portabie Band Saw 2 Speed - CAT# 3122

Portable Desoldering Station - DS600

Portable Leak Detector - 936-40

Portable Light Cart - GAB25IM

Port-A-Weigh - MS14260

Positioner, Turn Table - Model 3

Power Converter - Odel 2485

Power Probe, Digital — 30

Power Source, Welder - Maxstar 91

Power Supply - PR6030D

Power Supply - 6181B

Power Supply DC - Model 1740

Power Supply, Regulated - LME28

Presetter, Soft Touch - PSFM-1224

Press Brake, Hydraulic - 10-175T

Press Hydraulic — 56619

Press, Laminator - 425LM-1

Pressure Washer — 2000

Pressure Washer Electric - Model K460 M-PLUS

Programmable Controller Fundamental

Programming StatiOn - Minifile Plus

Prom Programmer Burner - 3013a

Psychrometer — V

Pump P-1 - RVA182TTDR7026DFL

Pump P-1A - PVN182TTDR7026DFL

Pump, Vacuum W/Hose & Fitting - 77-178-2

Punch Strippit - Sonic 18/30
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Govermment-Fumnished Property & Services 000000-02-0-0000
Government-Furnished Equipment (continued)

Type and Plant Asset Number (if applicable) Qty.
Pwr Supply Filtered DC -~ EFB 1
Pylon Sling (Bar) CH-53E - 656720-70000-042 1
Qualifier Contour Project - 425640 1
Rachet Press & Floor Stand - Model 11/2B 1
Rack Storage - C83977-1 1
Radio Hand Held W/Charger - HO4RDC9PW5AN 3
Radio With Charger And Headset - MU22CV 2
Radio, Digital Saber FM - HO4RDC9PW5AN 20

Radio, Hand-Held W/Charger - CS0510-H

Radio, Portable FM - H44TUN5170CN

Radio, Portable Mobile Saber - T99DX+146W

Radio, Saber Port Series - Model H99DX

Radio, Walkie Talkie - HT600

Ream-A-Matic Cleaning Machine - RAM-3-60

Receiver And Transmitter Kit - T900-012

Receiver And Transmitter Kit

Receiver Gage

Receiver Tank

Receiver-Transmitter Desk Type - FM56LAS55

Reclaimer, Refrigerant - 8000C

Recorder, Video Cassette - AG-1290P

Recovery & Recycling Center — 8000

Rectifier - 6T28-400CL

Refrigerant Comp. Manager-Windows - Version 1.5

Refrigerant Recovery Unit - RRS-503/13

Refrigerant Recovery Unit W/Tank - ULV1

Refrigerated Compressed Air Dryer - DXR230

Rinse Tank — 25220

Robotics (Training)

Rocklinizer Elect Charger Generator — 600

Rod Tester Digi Ground Vomeg W/Case - 0-2000 OHMS

Rotary Hammer - 5042-09

Router Shaper

RS Logix 5§ Software - Version 1.00.09

Sander 16 Inch Disk - 16SD

Sander Belt - 182DB

Sander Belt - BG8

Sander Belt R With Stand & Motor - 52-611

Sander Bench - 31-352
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Government-Furnished Property & Services 000000-02-0-0000
Government-Furnished Equipment (continued)
Type and Plant Asset Number (if applicable) Qty.

Sander Carpenter Shop - F1D3

Sander Oscil — 306

Saw Band - 950-36

Saw,14" Band, Metal/Wood - 28-303 (SIN 05)

Scale Aircraft W/Cart - MSC-10006

Scale, Aircraft W/Cart (MSC 6) - Model AN60-5

Scale, Laboratory — 1072

Scales - B-145828

Scissors Lift - BX30S

Scopemeter - 9444-01-92003

Scopemeter & Carrying Case - 1058

Scopemeter Portable W/Sw, Cables CS - Model 105

Scopemeter, Fluke 96 - 9444-200-96003

Screw Compressor - SSR-EP50SE

Scroll Saw - 273D

Sensitivity Tester - SCU-9

Service Valve Kit - 181-F-20

Shaker System, Portable — 813

Shape Cutting Machine - HL90

Shapemaker Cutting Torch — 923066

Shaper Wood - 43-205

Shear Fivein Weld - 310

Shear Metal 4inch

Shear Power - 1961/2

Shearing Machine - 0806H

Shock Pulse Meter - 43A

Short Range Straightness Reflector — 10690

Signal Generator - 8640B-003

Sling Ch-46 Main Lift Assy (Fab) - FE300059-1

Sling GP Fabric - 26D0002-3

Sling GP Fabric - 26D0002-8

Sling GP Fabric - 26D0003-4

Sling GP Fabric - 26D0003-6

Sling Lift Magnet

Sling Lifting - 26D0144-1

Sling Lifting Adapter (SS) - 26D0266-1

Sling Vertical Lift 2 Ton Cap - Model JA

Sling Vertical Lift 4 Ton Cap - Model TLA

Sling, 4000A Install Trailer (Chain) - 26D0048-2
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Government-Fumished Property & Services
Government-Furnished Equipment (continued)
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Type and Plant Asset Number (if applicable)
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Sling, AIM47A-4 Flyaway (WR) - 26E0133-2

Sling, A4-WING (WR) - C6652-54425

Sling, Accessory Gear Box - 65720-70009-042

Sling, Eng. Starter Pod Assy (SS)

Sling, Fixture Assembly, Power Plan - 26E0118-1

Sling, GP, Fabric - 26D0002-2

Sling, H53 Tail Pylon, Adapter - 65700-70000-051

Sling, Lifting - C84468-1

Sling, Lifting Eye Gear - 65720-70003-041

Smart Ups - SU700NET

Solder Desolder - PPS200C

Solder System - 7008-0178

Soldering/Desoldering Station - 7008-0210-01

Sound Column Lectern - L-270

Spacers For A/C Weighing Scales

Spacers For A/C Weighing Scales

Speakers (2)

Spot Welder - MPS-20 AFT

Spray Booth

Spray Booth — VARSOL

Spring Tester - 6635T4

Stacker Mini - Model C

Stacker SIS ASKAR

Stacker SLIS

Stand — 52613

Stand, Racks Storage - C PES967

Stencil Cutting Machine - 10-000-00000

Stencil Machine

Stencii Machine 1" - NO. 1

Storage Oscilloscope — 466

Strapping Machine - CM-14 3/4 ORGAPACK

Stud Welder - 50-F-21

Sump Cleaner - SC1-175-1HP

Sump Cleaner Fiiter - SE10-175PT

Super Sweep - M3566

Surface Plate

Surface Plate Granite

Sweeper, Rock (FOD Buster) - RS48-COM

Switch 410 - HSR410
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Government-Furnished Property & Services 000000-02-0-0000
Government-Furnished Equipment (continued)
Type and Plant Asset Number (if applicable) Qty.

Switcher - 410

Switcher —- 640

TABLE SAW -J

Table Variable Position Fixture - X TENDER 20

Tapping Table

Telescopic Transit Square - 76RH

Telescoping Work Platform - XLT-CAT19 |

Television Color 27 Inch - F2768364

Temperature And pH Tester — 301353

Temperature Chart - RFT

Temperature Laboratory, Portable — 3115700

Temperature Measurement ~ 5060

Temperature Tester — 3473966

Test Kit, Digi Trip, Amptector - 8779C02G02

Test Set Antenna Alignment CLU-60AE - 6845-010115-30

Test System, Universal - Type 72-5085

Test Weight Set - W12212A

Tester, 5kv Insulation Resistance - Model Megger BM21

Tester, Industrial Transistor - Model 520B

Tester, PC Board - Mode! 560-A

Tester, SCR

The Presenter - PT-100

Theading Mach Pipe & Bolt Bench Mnt — 535

Thermo Unit - CL950-100

Thermocouple Furnace - 9150-A

Thermocoupler Gauge - KTG3

Theroanemometer - 634-493-410

Throatless Shear

Tie Down, Aircraft - 916AS100-1

Tire Changer - 988

Tire Changer - 8028700/40408A

Tone And Voice Pagers - A30JVC2468C

Tool Grinder W/Stand

Torque Wrench

Tow Bar - 1479AS200-1

Tow Bar - 1479AS200-1

Tow Bar - 62A122J1-1

Tow Tractor - A/S32A-30

Tow Tractor - A/S32A-30A
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Government-Furnished Property & Services 000000-02-0-0000
Government-Furnished Equipment (continued)
Type and Plant Asset Number (if applicable) Qty.

Towing Tractor, GS Equip A/S32A-30A - 60DGOV

Trace-A-Punch — 4

Track Burner - CM-79

Tracker — 2000

Tracker 2000 — Model 2000

Trailer ASKARS - 10 MP

Transistor & Fet Tester - TF46

Transit — 740010

Tricycle, Utility - Model U

Triple Output Power Supply - 6236B

Triplex Cleatformer

Trolly, Motor Driven — 635

Tube Benders - 364FHAM

Turret Punch

TV, Color, 21" - SR2049DT

Typewriter, Wheelwriter 3500 Electr — 1419350

Ultraprobe - UP2000

Unit Preservation - 63D717377

Vacumn Cleaner - 970

Vacumn Cleaner - HD2400L

Vacuum & Heat Sign Mfg System - TC-2

Vacuum Cleaner, Wet/Dry - 62770A

Vacuum Forming Machine - METEOR 36X48

Vacuum Pump — 15021

Vacuum Pump - 15030

Vacuum Pump

Vacuum Pump, Rotary Power Driven - KTC-21/8086704

Variable Frequency (Training)

Variac Autotransformer - W20MT3A

Vehicle -4 Wheel USN 14-07259 — 898447

Versagage, 80" W/Storage Box -

Vibration Amplifier - 6634M4AT

Vibroground - 293A

Video Cassette Player - NV91000AP

Video Cassette Recorder - 94

Video Cassette Recorder — 18

Vidmar 13" Drawer

Waveform Analyzer - SC61

Welch Allyn Bar Code Interface Dev - HBD-K2
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Govemment-Fumnished Property & Services
Government-Furnished Equipment (continued)

000000-02-0-0000

Type and Plant Asset Number (if applicable) Qty.
Welder — 48290 1
Welder W/Tweezer Handpiece TW17A - PW-848 1
Welder W/Arc Starter & Feeder Control - SHOPMASTER 300 3
Welding Machine - Miller Matic 250 1
Welding Machine Dc Arc Gas Eng Dr - G300 1
Welding Machine, Portable - P220G-| 1
Welding Set, Constant Current - DIMENSION 400 1
Wheel Repair Service — Tires 1
Wheelabrator Dust Collector 1
Window A/C 1
Work Table 2
Z Meter Capacitor Inductor Analyze - LC53 1

TE 2.2 — Government-Furnished Equipment
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Government-Furmnished Property & Services

TE 2.3 - Government-Fumished Services

N00421-03-R-0060

Source Description of Service Location
MCAS Cherry Point | Utilities C-3.3.1
NMCI Information Management System C-3.3.2
MCAS Cherry Point | Telephone Services C-3.3.3
MCAS Cherry Point | Postal and Installation Mail C-3.34
MCAS Cherry Point | Refuse Collection C-3.35
MCAS Cherry Point | Recycling C-3.3.6
NADEP Calibration and Repair C-3.3.7
MCAS Cherry Point | Police and Fire Protection C-3.38
MCAS Cherry Point | Fire and Emergency Drills C-3.39
NADEP Custodial Services C-3.3.10
MCAS Cherry Point | Pest Management Services C-3.3.11
NADEP Government-Provided Training C-3.3.12
NADEP Depot Specific-Unique Software Training C-3.3.13
NADEP Forms C-3.3.14
NADEP Personal Safety Equipment C-3.3.15
NADEP Technical Documentation C-3.3.16
NADEP Record Keeping C-3.3.17

TE 2.3 — Government-Furnished Services
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Industrial Maintenance Services N00421-03-R-0060

TE 3.1 - Sample FEMA Work Order
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Industrial Maintenance Services N00421-03-R-0060

TE 3.1.1 - Sample Workload Planning Conference Agenda

TOPICS FOR DISCUSSION:

Workload adjustment for the next year

Addition or deletion of equipment and systems

IM process changes

Technician skill mix

Quality system effectiveness

Tools, equipment, technical information and material issues
Workload backlog

Critical Equipment List

Customer complaints
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Industrial Maintenance Services N00421-03-R-0060

TE 3.2 - FEMA Instructions

The Facilities and Equipment Maintenance Application (FEMA) is an integrated software
package that brings convenient, automated management of maintenance activities to the
desktop. FEMA’s Windows format and relational database simplifies the process of
maintenance management and provides inventory control. The FEMA system handles all
aspects of asset and facilities maintenance, including Work Order Management, Planning
and Scheduling, Asset Management, Reports, and Analysis. Using the FEMA system
improves resource visibility and increases the efficiency of day-to-day maintenance
functions. FEMA is a Commercial Off-The-Shelf (COTS) package known as Maximo
redesigned to meet Naval Aviation Depot requirements.

Information Technology Security Requirements

In order to have access to the Naval Aviation Depot, Cherry Point Network, the Service
Provider shall meet Information Technology (IT) security requirements, as set forth
below:

Government Employee:

1. Contact your competency Information Systems Security Officer (ISSO), located on
the CP 1SSO Contacts Web page.

2. Complete the Information Systems Security Training.

3. Print, read and sign the Information Systems Security Awareness Agreement.

4. Complete the Request for Network Access Form 5239/3 for NT logon, E-mail
account, and/or Dial-In access. Submit a Service, Equipment, or Facilities Request
Form 4235/2 through the normal chain of command for all other requests, such as
Qterm, MRPII, NIMS, and etc.

5. Obtain Supervisor and ISSO signatures.

6. Fax the completed Request for Network Access Form 5239/3 to the CP ISSM Office,
ext. 4-9676.

7. ISSM will review the request and forward to CP Computer Operations to establish the
approved network access.

8. The employee’s supervisor and ISSO will receive detailed instruction via e-mail
when the NT logon, E-mail, and/or Dial-In accounts have been created.

ISSO retains for their records the original Request for Network Access Form 5239/3 and
the Information Security Awareness Agreement form.

Upon employee checkout, the competency ISSO will e-mail the CP ISSM office to
terminate this access.

Technical Exhibit 3.2, Page 1 of 10
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Industrial Maintenance Services N00421-03-R-0060
FEMA Instructions (continued)

Non-Government “Contract” Employee:
1. Contact your competency ISSO, located on the CP ISSO Contacts Web page.

2. Complete the Information Systems Security Training.

3. Print, read and sign the Information Systems Security Awareness Agreement.

4. Complete the Request for Network Access Form 5239/3 for NT logon, E-mail
account, and/or Dial-In access. Submit a Service, Equipment, or Facilities Request
Form 4235/2 through the normal chain of command for all other requests, such as
Qterm, MRPII, NIMS, etc.

5. (a) Obtain Company Information.

(b) Verify submission of the Questionnaire for Public Trust Positions Form SF-85P
to OPM. (View submitted information for this form at
http://www.dss.mil/epsg/files/implmmemo22aug00.pdf.)

(c) Verify the contracting company has obtained and reviewed the Criminal
Records Check (CRC).

5. Obtain signatures of contracting company official. (Can be fax copy)
6. Obtain Supervisor and ISSO signatures.

7. Fax the completed Request for Network Access Form 5239/3 to the CP ISSM Office,
ext. 4-9676.

8. The request will be reviewed by the ISSM and forwarded to CP Computer Operations
to establish the approved network access.

9. The employee’s supervisor and ISSO will receive detailed instruction via e-mail
when the NT logon, E-mail, and/or Dial-In accounts have been created.

The contracting company shall retain a copy of the Questionnaire for Public Trust
Positions Form SF-85P and the employee’s Criminal Records Check. These documents
may be requested and reviewed by the CP ISSM Office.

ISSO retains for their records the original Request for Network Access Form 5239/3 and
the Information Security Awareness Agreement form

Upon employee checkout, the competency ISSO will e-mail the CP ISSM office to
terminate this access.

Once access to the NADEP Network has been given, a request for access to the Facilities
and Equipment Maintenance Application (FEMA) shall be submitted to the
Computerized Maintenance Management System (CMMS) Functional Specialist. Access
levels will be on a need-to-know basis. FEMA module access and permissions follow:

Technical Exhibit 3.2, Page 2 of 10
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Industrial Maintenance Services N00421-03-R-0060
FEMA Instructions (continued)

Assets — Read/Query only
Account-Maintenance — Read/Query Only
Job Plans — Read/Query Only

PMs — Read/Query Only

Work Orders — Read/Query/Input

Work Order Tracking — Read/Query/Input

LOGGING ON TO FEMA

A password in FEMA is a means of providing database security. FEMA sign on is user's
last name, first initial, and middle initial. The initial sign on password is PASSWD.
Check the Change Password box to receive the new password prompt and create secure
password. Enter a new password (case sensitive).
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User Sign On: last
name first initial
middle initial.
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Password: PASSWD for
the initial sign on,
(Password is case
sensitive).
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Change Password: Click to receive
New Password Prompt for
password customization.
(Password is case sensitive
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Industrial Maintenance Services N00421-03-R-0060
FEMA Instructions (continued)

FEMA Menu
The FEMA main menu displays appropriate modules based on user accessibility.

J WD aam

SELTR P

Work Order Status and Priority

The Government will issue a list of work orders in a Waiting Approval (WAPPR) status
with Target Start Date and Target Stop Date fields populated. The Target Start Date will
be determined using the work order priority list shown below.

e Priority 1 - Within one (1) hour.

e Priority 2 - Within three (3) hours.

e Priority 3 - Within twenty-four (24) hours.
e Priority 4 - Within five (5) days.

e Priority 5 - Within seven (7) days.

e Priority 6 - Within fourteen days (14).
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Industrial Maintenance Services
FEMA Instructions (continued)

Processing Reactive Maintenance Work Orders

The Maintenance Call Desk assigns Reactive Maintenance work orders and issues a
Waiting Approval (WAPPR) status as shown in the example below. To view work orders
in a WAPPR status, select from the drop down box labeled WO Status. In the box
labeled Lead Shop, enter the assigned shop number. Click on the View List icon (globe)
located on the upper toolbar. This displays all of the work orders assigned to a shop.
You are now ready to move to “Assigning an Artisan”.
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Industrial Maintenance Services N00421-03-R-0060
FEMA Instructions (continued)

Assigning an Artisan

To assign an artisan, click on the Plans tab. Insert a 10 in the operation (Op) field of the
Labor section. Insert the payroll number of the artisan to which the work is assigned.
FEMA automatically populates the Name/Description field the tab button is pressed.
Click on the Initiate Work Order (traffic light) icon. An option box will appear during
the first attempt to assign an artisan. At this option box, de-select Print Work Order(s)
and click OK.
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To print the work order, click on File menu, select Run Reports, select IPE-Reactive
Maintenance and click on Run, enter the work order number and press Enter. From the
Previewer screen select print.
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Industrial Maintenance Services N00421-03-R-0060
FEMA Instructions (continued)

Clocking FEMA Work Orders

The two methods for clocking FEMA work orders are scanning and manual. Scanning the
operation line of the work order is the most reliable. Time clocked in the Time and
Attendance System (TAA) is automatically passed through FEMA. The SP has the option
of clocking hours using the Government’s Time and Attendance System (TAA).

Entering time manually is the only option available to the SP when the TAA system is
not used.

e Enter the employee number (name will populate) in the payroll field.

e Scroll across the line and enter the correct information in the following

columns:

e Hours

e Stop Code
e Stop Date

e Complete other columns as applicable.

Enter Payroll Number
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Industrial Maintenance Services N00421-03-R-0060
FEMA Instructions (continued)

Failure Reporting

Enter Failure Reporting Data and remarks concerning work performed on each ticket in
the Failure Reporting Module. Select Failure Data from displayed drop down dialog box.
Enter detailed information concerning work performed on an asset in the Remarks field.
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Problem Identification
After choosing the Failure Class, use the following steps to complete the transaction:

e From pull-down list, select Problem; press OK.
e Cause Selection displayed, select Cause; press OK.
e Remedy List displayed, select Remedy; press OK.

e Save Record.

The work order is completed when all time is clocked and Actual Information and Failure
Reporting is accepted into the system. The Complete Work Order icon (checkered flag)
initiates an information box. The Work Order completion date defaults to the current
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FEMA Instructions {continued)

date. The Work Order Status updates automatically to a Completed (COMP) status
populating the Actual Stop Date.

The SP shall return to the Government WOs they are unable to complete with one of the
following statuses annotated.

e WENG Waiting Engineering

e WPCOND Waiting Plant Conditions
e CAN Cancel

e COMP Completed

e PRESERVE Equipment in Preservation

s WAPPR Waiting Approval
e DELAY_I1 Delay parts

e DELAY_2 Delay Tech Data
e DELAY_4 Delay Personnel

e DELAY_S Delay Accessories

e DELAY_6 Backlog

e DELAY_7 Delay Other — Vend Repair, etc.
o WMATL Waiting Material

e WSCH Waiting to be scheduled

When previous conditions are resolved, the government updates the WO status to
WAPPR for the SP to accept or reject.

Preventive Maintenance Work Orders

A single source generates on a weekly basis Preventive Maintenance Work Orders for the
following week. Preventive Maintenance work orders are issued In Progress (INPRG)
status-work priority 6, as an indicator the work is ready to be assigned. The SP shall
perform the procedures as stated on the Work Orders and clock the labor required.
Completion of Preventive Maintenance Work Orders utilizes the same process as
previously described for Reactive Maintenance Work Orders.
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FEMA Instructions (continued)

Creating Reactive Maintenance Work Orders

After signing in to FEMA, select the work orders module. Select work requests and click
on the insert record with auto number (sheet of paper in upper left-hand corner). Enter
payroll number in the field entitled reported by and tab to the next field. FEMA will
automatically populate the Reported By field. Select No in the displayed option box.
Select no. Tab to the phone field and enter telephone number. Tab to Benefiting Code
field and enter the shop number. Tab to the asset field. Enter the 11 digit asset number.
If the asset number is not applicable, enter the 11 digit building number beginning with
BLDG and ending with enough X’s to equal 11 digits (ex. BLDG154XXXX.) Tab to the
Work Order Description field and enter a description of the problem being reported. Tab
to the Job Order Number field and enter 7 zeros. Press the tab key again. Click on the
Save Record icon. When the work order number turns blue, this is confirmation the work
order has been successfully transmitted.
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Industrial Maintenance Services

TE 3.3 — Air Compressor Systems

N00421-03-R-0060

Nomenclature Asset Number Location
Air Dryer, Desiccant 65923011383 133
Air Dryer, Desiccant 65923X20385 133
Air Dryer, Desiccant 65923X20386 133
Compressed Air Dryer, Desiccant 65923X20472 133
Compressor Air 65923049771 133
Compressor, Air 65923X00740 133
Dryer Air, Desiccant No Asset Number 133
Dryer Air, Desiccant No Asset Number 133
Refrigerated Compressed Air Dryer 65923002748 133
Air Dryer 65923X20146 137
Air Dryer 65923X20159 137
Compressor 65923004858 137
Compressor, Air 65923X01045 137
Compressor, Air, 2 Stage 65889660595 137
Compressor, Air, 5 Stage, Reciprocal 65923004858 137
Compressor, Air, Centac 65923007366 137
Compressor, Air, Centac 65923007367 137
Compressor, Air, Reciprocal 65923076235 137
Compressor, Ingersoll Rand 65923009169 137
Refrigerated Compressed Air Dryer 65923009178 137
Refrigerated Compressed Air Dryer 65923009197 137
Vacuum Pump 65923004849 137
Vacuum Pump 65923004851 137
Compressor Air 65923036741 138
Air Dryer 65923X20154 139
Air Dryer, Desiccant 65923078889 139
Compressed Air Dryer, Henderson 65923X20473 139
Compressor, Air, Centac 65923036740 139
Compressor, Air, Centac 65923074620 139
Compressor Air 65923039468 245

Technical Exhibit 3.3, Page 1 of 2
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Industrial Maintenance Services
Air Compressor Systems (continued)

N00421-03-R-0060

Nomenclature Asset Number Location
Compressor, Air, Screw 65923053621 245
Hydrogard Refrigerated Dryer 65923053608 245
Compressor Air Portable 65923049662 423
Dryer 65923072260 423
Air Dryer Refrigerated 65923X00755 1006
Refrigerated Compressed Air Dryer 65923009179 1006
Refrigerated Compressed Air Dryer 65923M03272 1006
Compressor 65923W05129 1376
Compressor, Air 65923055047 1665
Compressor, Ingersoll Rand 65923X00878 4032
Dryer 65923061961 4032
Air Compressor W/Air Dryer AC-10, Desiccant 65923037772 4035
Compressor, Air, Screw 65923043522 4035
Dryer 65923037761 4035
Air Dryer Refrigerated 65923027971 4057
Compressor, Air, Reciprocal 65923003911 4057
Compressor, Air, Reciprocal 65923X02081 4057
Refrigerated Compressed Air Dryer 65923074619 4173
Compressor 65923018391 4188
Ingersoll-Rand Air Dryer 65923X02087 4188
Air Dryer 65923X20836 4224
Compressor 65923X01683 4224
Compressor 65923X01684 4224
Great Lakes Air Dryer #17 65923X02106 4224
Great Lakes Air Dryer #18 65923X02107 4224
Compressor, Air, Screw 65923037742 4225
Compressor, Air, Screw 65923047052 4225
Compressor, Air, Screw 65923X02154 4225
Compressor, Air, Screw 65923X02155 4225
Ingersoll Rand Compressed Air Dryer 65923X02156 4225
Ingersoll Rand Compressed Air Dryer 65923X02157 4225

TE 3.3 — Air Compressor Systems
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TE 3.3.1 — Compressed Air System Work Orders

Government provides data on historical workload in this technical exhibit.
This data is raw and represents actual communication among customers,
maintenance planners, and artisans. The data is as it appears in the
maintenance management system except for removal of personal information,
inappropriate language, and acronyms expanded as practicable. Each set of
data includes a ticket number, ticket date, and a problem description. The
tickets approximate the work required during the base one-year period.

The work orders numbers in this technical exhibit may not match exactly the
workload forecast in Section C-7. There are two reasons. First, customers
occasionally submit more than one requirement for a single problem
indicating the recorded workload over represents the work performed. Second,
artisans perform a substantial fraction of their work on verbal orders or on
their own initiative indicating the recorded workload under represents work
performed. However, the net result approximates actual work required.

We audited by sampling the workload in each technical exhibit. We also
sought subject matter expert advice on the amount of over- and under-

reporting in each area. The result is our estimate of the amount of over- and
under-reporting of each workload set. Thus, to get the forecast values in C-7
for the workload in this Technical Exhibit, we first decreased the number of
tickets by 8.2 percent to adjust for over-reported requirements then increased
the number of tickets by 20 percent to adjust for under reported tickets.

Ticket -
Number Date Description

Troubleshoot new cooling system on air compressor. New closed loop

90257 10/10/00 | cooling water pump should run for 5 to 10 minutes after compressor motor
shuts off. However, pump is now shutting off with compressor motor

90343 10/14/00 The buff and grind room needs a water separator installed in the buff and
grind room the condensation is very bad when operating our air sanders.

90367 10/11/00 |Air leak

91406 10/23/00 |Remove tee from discharge air temp sensor on compressor no. 2.

91411 10/23/00 Repair leaking condensate from overhead compressed air discharge piping
on compressor no. 2

91508 10/23/00 Losing air pressure in bldg, down to 50 to 60 Ibs. Need attention ASAP.
Thanks

91585 10/24/00 |Repair coolant leak on ESH air compressor.

91705 10/25/00 |Repair problem on high-pressure air compressor in tub room.
Refrigerant dryer hooked to small portal air compressor in mechanical room

92700 11/3/00 bidg 137 does not work properly.

92836 11/06/00 |Remove, clean, and reinstall oil cooler.
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Industrial Maintenance Services N00421-03-R-0060
Compressed Air System Work Orders (continued)

N-I:::r'\(:;r Date Description

93268 11/09/00 |Repair inter-stage problem on the PHE air compressor.

93523 11/14/00 |As per instructions from thank you muchly! Attention - shop

93847 11/17/00 |Change air filters in air dryer.

93902 11/17/00 |Air line in composite room is leaking
Drain-all trap on receiver tank is stuck open (blowing air). I've cut off control

94121 11/21/00 |air to unit. Check internal float on shaft. Metal chips and rust may be
ha@iﬁg up ﬂoa? on'shaft. _

94124 11/21/00 Q;i':tr ee:gc:rruzzr.lr;glj in recalibrating compressor control system on

94233 11/22/00 |Ingersoll Rand screw #4 leaking oil. Send to 65100

94497 11/28/00 |Clean drain-all air compressor for plating shop.

94698 11/29/00 |We have no test cell starting air

95087 12/04/00 |Shut off air valve leading into final finish room of Cleanroom

95127 12/05/00 g'c; :;re tz r::za gsatlf;: :i\ra'achme. Went out Friday and is not on at present.

95157 12/05/00 |Shut off air valve leading into final finish room of Cleanroom

95194 12/05/00 |Work stoppage. Air pressure in paint shop is down to 40# and falling.
AIT compressor won't shut off automatically. Krrps running until relief valve

95384 12/06/00 |pops. Can't turn off at circuit breaker. Had to secure at main switch in pump
room.

95456 12/07/00 |Low air PSI in bldg 245 is 40 PSI

95459 12/07/00 |No plant air

95732 12/11/00 |Air hose in steam rack has a hole just behind the fitting.

o7 | 100 e e ot

95858 12/12/00 |Recharge cooling tower for plant air compressor in bidg 133.

96211 12/15/00 |Maintain plant air compressors.

96305 12/15/00 |Check oil levels in trane compressors and record readings 6.3.658

96358 12/18/00 |Need nozzle installed on air line

96655 12/20/00 |Check oil levels in trane compressors and record readings 6.3.658

96771 12/21/00 ?el;)rlaac:; ;:g 'sso g:‘o::r;o(::iz I:f. the fittings was broken off. Please repair or

96775 12/21/00 |Air line down draft booth comes off.

96892 12/26/00 |Repair high pressure reducing station.

96960 12/27/00 [Maintain plant air compressors.

97555 01/05/01 |Install new air compressor in wash down area.

97850 01/08/01 |Rebuild high-pressure end on PHE air compressor.

98157 01/11/01 |The air pressure is not sufficient to run the power tools on the mezzanine.
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Industrial Maintenance Services N00421-03-R-0060
Compressed Air System Work Orders (continued)

NT:?:S; Date Description
98255 01/11/01 |Check oil level in trane compressors and record readings. 6.3.658
98408 01/16/01 |Air leak
98698 01/17/01 |Leak in air line no small soda blaster
98809 01/18/01 |Losing high pressure air to accessory test area / work stop /
98935 01/19/01 |Need air outlets on partition
99000 01/19/01 gl::c(!) fn;zlsh?nd female 3/8-inch air hose fittings to make up air hoses. Need
99147 01/22/01 |install drip pans under #3 Centac air compressor.
99506 01/25/01 |Losing plant air pressure in the accessory test area / work stop
100007 01/31/01 |Losing high pressure air to accessory test area / work stop
100460 02/05/01 |Checked plant air compressor operation.
100550 | 02/06/01 |lInstall air lines in PEB room
100992 02/09/01 |Install auto- drain values on Centac air compressors.
101336 | 02/13/01 |Compressor overheating on wotan, insufficient pressure. Send to 65100.
101349 | 02/13/01 |Rebuild compressor #4 in pneumatics. Send to 65100
101366 | 02/13/01 |Descale #2 Centac air compressor.
101403 02/13/01 |Air leak @ shop air line @ column D10 south side of column in T64 shop
101488 | 02/14/01 |Change pre-filters on air dryer.
101505 | 02/14/01 r:'\‘/searir leaking from pipe in the floor at SOPT 15(big yellow SOPT) 53 —~
Tot680 | 021501 | e ot s et 0655
101895 | 02/20/01 gi:nxgurﬁtlscig F:;;\é«iestroyed an air line, needless to say we have no shop
101914 | 02/20/01 |No air pressure at bidg 4032. Work stoppage.
101944 02/21/01 |Refill cooling tower on Centac Il in bldg 133.
101963 | 02/21/01 g:iﬁn\f\;rourﬁtlsotg F::F;:;vec!iestroyed an air line, needless to say we have no shop
102169 02/22/01 |Ck and repair oil pressure problem on PHE compressor in tub room.
toz1es | 201 | e e st S50
102196 | 02/22/01 |Replace pressure tubing on anodizing tank. Work stoppage.
102328 | 02/23/01 |Air leak
102423 02/26/01 |Maintain plant air compressors.
102474 02/26/01 |Repair knock in ESH compressor in tub room.
Work stoppage continuous air leak on hydraulic lift in rinse tank unable to
102521 02/27/01 |raise lift every time. Unable to get to parts when lift will not work. Please

repair ASAP.
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Industrial Maintenance Services N00421-03-R-0060
Compressed Air System Work Orders (continued)

NT'L::::be;I’ Date Description

102637 | 02/28/01 |Losing plant air in the accessory test area. / work stop /

102728 | 02/28/01 |Major air leak on h46 flight line next to fence straight out from hangar doors.

102951 03/02/01 |Repair oil leak on 50 HP air compressor.

103247 03/06/01 'rl'er:;::sitseg? plant air in all of bldg 245. Work stoppage, urgent response

Tov299 | aauaer [ CH58 B e 0 T3 B o e e oo

103778 | 03/13/01 |We have no compressed air. Potential work stoppage.

104146 | 03/15/01 |Shop air too low causing test stand to be NOP/work stop

104164 | 03/15/01 |Maintain plant air compressors.

104469 03/20/01 | Air leak at outlet. Leaking bad. Please repair. Thank you

104584 03/21/01 |No compressed air in the metals lab. Zero air pressure.

104585 | 03/21/01 |Air supply line broken below floor. See shop supervisor for location
There is a major air leak along the edge of the flight line across from CH46

104649 | 03/21/01 C:lr\t/g:r. Have already looked at situation and marked area and tagged

104666 | 03/22/01 |Repair air line on flight line adjacent to gate 19

104669 | 03/22/01 'ég;t(:)t())leshoot and repair Ingersoll Rand compressor #1, 600 HP. Send to

104685 | 03/22/01 |No plant air

105165 | 03/28/01 ge:ia(?ISSSOO Please install frames on plant air compressors #1 & #6. For

105593 04/02/01 | Maintain plant air compressors,

105897 | 04/05/01 |Shop air pressure is too low for use.

105901 04/05/01 |Lost plant air at 08:20 in the accy test area. Work stop!!!

105922 04/05/01 |Air pressure is low in 137 machine shops
Provide portable generator/air-compressor to support the aep room in bldg

105951 04/05/01 |4225 on 8 Apr 01 during electrical outage. Provide operator to run and
monitor portable plant air unit. Hot!!

106177 | 04/09/01 |Adjust trim cooling on cooling tower for the air compressors.

106246 04/09/01 | Air compressor not putting out enough pressure. (work stoppage)

106863 | 04/17/01 |Rebuild rotation assembly on PHE air compressor.

106864 | 04/17/01 |Maintain plant air compressors.

106963 | 04/18/01 |Asst. Factory rep in tear down of compressor

106975 04/18/01 |Compressed air to laboratory is turned off.

107340 | 04/23/01 |Low plant air

107419 | 04/24/01 |Recharge cooling tower for Centac air compressor.

107453 04/24/01 |Check air hoses for leak. Excessive air.
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Industrial Maintenance Services N00421-03-R-0060
Compressed Air System Work Orders (continued)

Ticket -
rl
Number Date Description
107703 04/26/01 |Air leak on automated pt line station 11.
107846 | 04/27/01 |Air system control valve sticking
107847 04/27/01 |No air pressure
108044 | 05/01/01 |Air line/hose leaks
108558 05/07/01 |The air pressure is low, machines are shutting down
Check back up compressor in pneumatics channel room behind cooling
108565 | 05/07/01 |turbine test cell. Replace broken belt and check that unit turns free. Send to
65100.
108566 | 05/07/01 L\‘I:; gpressure is down to 60 Ibs, out of the "pig" on the south east side of the
109150 | 05/14/01 |Air leak on conveyor in E&E area
The air supply to the H-53 hanger is not strong enough to operate the power
109153 | 05/14/01 |tool we are required to use, a B100 gun, it pulls good on the 46 line, but not
ours, please check pressure coming into our hanger
Need to modify existing cell air lines to connect to new Dyno Control Valves
109258 | 05/15/01 and Dyno Control Air.
109336 | 05/16/01 |Leak on the air line on the flight line. H-53 turn area
109742 | 05/21/01 |Rydlyme cooler on the ESH air compressor.
110104 | 05/23/01 |Air line for P&W jig borer needs repair.
Air pressure is loss to hoist due to turn-off valve is leaking or is damage. It
110869 | 06/04/01 |will not hold air pressure. External hoist is an manual hoist which runs off air
pressure outside of bidg, it is used to move blades.
Air supply to IVD (ivadizer machine in bldg 133) has developed a leak
111928 06/14/01 around dryer which feeds air to the pneumatic valves.
Assist factory in rebuild of 1500 HP Centac air compressor in pneumatics.
111964 | 06/14/01 Send to 65100
Work stoppage. No air to automated line. Compressor down in plating shop.
112194 | 06/18/01 |Please reroute to plant air to allow operation of automated penetrant line
(silver streak). Thanks
112819 06/26/01 |Change pre filters on Sahara air dryer, dp of 6. Send to 65100.
112988 | 06/27/01 |Rebuild compressor, 600 HP Ingersoll Rand. Send to 65100
Repair drain-alls connected to air receivers in each bldg. Confirm units are
113370 | 07/02/01 |operating. Install strainers upstream of each unit to collect rust from tank
before rust enters drain-all.
113596 07/06/01 |Request that air line be moved to accommodate new countertop drop-leaf.
113865 | 07/11/01 |Adjust oiler and fix air ieak on supply line going to hoist 245.
114002 07/11/01 | Blast booth has no air pressure in heat treat area.
114364 07/17/01 |Repair control valve problem on air compressor.
A tee coupling is needed for existing plant air line to be diverted to a
114410 | O777/01 balancing machine for grinding purposes.
114404 | 07/17/01 |Inspect air compressor air dryer located in robotic shot peen room.
114501 07/18/01 |Take readings on plant air compressors and log on log sheets.
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Industrial Maintenance Services N00421-03-R-0060
Compressed Air System Work Orders (continued)

NT::::\(;; r Date Description

115131 07/25/01 | Shop air too low to operate test stand/work stop/

115517 | 07/30/01 gg:ifs!eaklng in area of shop 96111, bldg 133. Please make necessary
115548 | 07/30/01 |Add an air outlet for plant air

115657 | 07/31/01 |Air regulator is venting.

115785 | 08/01/01 Qn; ep(;g gttttl:r?ti?)r:'l(\es ;fif) mti::kgme in floor. Air is leaking and is very loud.
116189 | 08/07/01 |Maintain plant air compressors.

116299 08/08/01 |Check noise in air compressor in tub room.

117046 | 08/16/01 :tlgg:) :;r els fluctuating badly. Down to 20 PSI and need 100 PSI. Work
117048 | 08/16/01 |No plant air - all test stands down/work stop/

117049 | 08/16/01 ;pez ;v‘::)eﬁa:mdlng booth's in the propeller shop are running at about 50% air
117060 | 08/16/01 |High pressure air too low causing test stand to shut down/work stop
117162 08/17/01 |Low shop air/work stop all test stands

117200 | 08/17/01 |No plant air/ all test stands work stop

117314 | 08/20/01 |Replace prefilters in new dryer.

117410 | 08/21/01 |Air leak in the ceiling out side of 94402 test cell.

117461 08/21/01 |Rebuild compressor, 600 HP Ingersoll Rand Centac.

117618 | 08/22/01 |Low shop air causing test stand to shutoff/work stop

117727 | 08/23/01 |High pressure air too low causing stand to shut down/work stop

117749 | 08/23/01 |Assist factory rep. To rebuild compressor #4.

117938 08/27/01 |Repair or re-connect air line in H53 SSE room STA 15 84002.

118083 | 08/28/01 |High pressure air too low/work stop

118183 | 08/29/01 |Maintain plant air compressors.

118189 08/29/01 glray:tr ?:]ral;nsgtlrt;:lzztrﬁg grc;c;r:::(;ls; ?/vater in lines. Send to shop 6.3.652.
118402 | 08/31/01 |Air regulator is leaking (loudly) help! Help! Help! Thank you!

118708 | 09/05/01 }Maintain plant air compressors.

118811 09/06/01 |Low shop air/work stop

119033 | 09/10/01 |The compressor in the starter test cell is not working

119120 09/10/01 |Maintain plant air compressors.

119184 09/11/01 |install new pump on cooling tower for air compressors

119233 | 09/13/01 Ilfelzrfge of flex tube leading to roof on channel 2 has air leaks -- marked in
119299 09/13/01 |Low shop air/work stop
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Industrial Maintenance Services N00421-03-R-0060
Compressed Air System Work Orders (continued)

Nﬁfr'\(g;r Date Description

119673 | 09/18/01 |High pressure air too low/work stop

119791 09/19/01 |Pressure relief valve releasing air constantly, noise hazard

119808 | 09/19/01 |Air pressure off in bldg 4037. Work stoppage. Thanks.

120118 09/24/01 |High pressure air too low/work stop

120342 | 09r25/01 Air handler filter spitting out oil on the floor, on water tower. This is a safety

hazard, one person already fell.

TE 3.3.1 Compressed Air Systems Work Orders
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Industrial Maintenance Services N00421-03-R-0060

TE 3.4 — Emergency Generator Work Orders

Government provides data on historical workload in this technical exhibit.
This data is raw and represents actual communication among customers,
maintenance planners, and artisans. The data is as it appears in the
maintenance management system except for removal of personal
information, inappropriate language, and acronyms expanded as
practicable. Each set of data includes a ticket number, ticket date, and a
problem description. The tickets approximate the work required during the
base one-year period.

The work orders numbers in this technical exhibit may not match exactly
the workload forecast in Section C-7. There are two reasons. First,
customers occasionally submit more than one requirement for a single
problem indicating the recorded workload over represents the work
performed. Second, artisans perform a substantial fraction of their work on
verbal orders or on their own initiative indicating the recorded workload
under represents work performed. However, the net result approximates
actual work required.

We audited by sampling the workload in each technical exhibit. We also
sought subject matter expert advice on the amount of over- and under-
reporting in each area. The result is our estimate of the amount of over-
and under-reporting of each workload set. Thus, to get the forecast values
in C-7 for the workload in this Technical Exhibit, we increased the number

of tickets by 20 percent to adjust for under reported tickets.

Nﬁg(:;r Date Description
92687 11/03/00 |Replace fuel piping as per instructions.
92747 11/06/00 Slaesag a:'Ic;Jl.sh. replace antifreeze in all the generators. Thanks. Sample taken
93924 11/18/00 AC. power generator, S/N J10677A-7, is inoperable. Gpnerator will not come
online. It is located on the SE wall of bldg 137 (H-53 side).
94941 12/01/00 |Repair 4224 generator
96159 12/14/00 |Repair generator as per instruction
96505 12/19/00 |Repair fuel pump on the hazardous waste generator
96532 12/20/00 |Repipe generator as per instructions
97208 01/02/01 |Repair leak on the generator at 4224
97210 01/02/01 |Repair generator as per instructions 22.50 hr
100905 02/08/01 ngt;a\tzg :)kffsstgg;ggr;g.; power to aircraft in hanger area. Need response
102936 03/02/01 |Sucking air. Leak in the pipes needs to be located and repaired
103974 | 03/14/01 }Repair fuel problem on this generator
105568 04/02/01 |Replace worn out alternator bracket. Discrepancy found while performing PM
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Industrial Maintenance Services N00421-03-R-0060
Emergency Generator Work Orders (continued)

Ticket -
n
Number Date Descriptio
Repair thermostat for engine block heater. Discrepancy found during PM on
105711 04/03/01 link #V701547
Repair problem with oil pressure. Discrepancy found during PM on link
105712 | 04/03/01 4701548
105713 04/03/01 Repair problem with water temperature. Discrepancy found during PM on link
#V701555
106190 | 04/09/01 |Repair small fuel leak coming from fuel tank ASAP.
107915 | 04/30/01 ::_;)‘sa‘it:tgg radiator hose. Deficiency found while performing PM on link
Generator on the H-46 production line that feeds the deck for AC power will
111353 06/07/01 not run. Work delay resulting from problem.
111810 | 06/13/01 |Check all generators for anticipation of bad weather start up
114321 07/16/01 |Repair generator as required.
116970 | 08/15/01 |Rebuild gas generator drive adapter
119599 | 09/18/01 g;celgk telephone generator and transfer switch 09/20/2001 during transfer
119999 | 09/21/01 |Generator at white response trailer not putting out amps. Behind bidg 1006

TE 3.4 — Emergency Generator Work Orders
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Industrial Maintenance Services N00421-03-R-0060

TE 3.5 - Steam Trap Listing

Building Number of Steam Traps
129 4
133 161
134 3
137 298
138 2
139 11
142 4
163 2
1794 8
1798 10
188 ‘ 30
200 3
245 102
3402 4
3766 6
3767 1
3768 1

4032 10
4033
4034 2
4035 52
4037 3
4057 2
4173 1
4188 21
421 7
422 3
4224 10
4225 78
424 5
4247 12
4470 3
83 15
84 16
Total Number of Buildings: 33
Total Number of Steam Traps: 892

TE 3.5 — Steam Trap Listing

Technical Exhibit 3.5, Page 1 of 1
Revised: 04/03/03, 10:08 AM



